ANNEX B - DRAFT FRAMEWORK CONTRACT FOR SERVICES
Provision of logistic services
F-SE-16-T06
1. The European Union Agency for Fundamental Rights (hereinafter referred to as ‘the
contracting authority’), and with its seat at Schwarzenbergplatz 11, Vienna 1040,
Austria, represented for the purposes of the signature of this framework contract by
[forename, surname and function]
on the one part, and
2. [official name in full]
[official legal form]
[statutory registration number]
[official address in full]
[VAT registration number]
[appointed as the leader of the group by the members of the group that submitted
the joint tender] [to be added under the leading company]
‘the contractor’, represented for the purposes of the signature of this framework
contract by [forename, surname and function]
on the other part
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HAVE AGREED
to the special conditions, the general conditions for framework contracts for
services, and the following annexes:
Annex I –

Tender and technical specifications (Invitation to tender No F-SE-16-T06
of XX/XX/2016).

Annex II –

Contractor's tender of [to be completed] – Original archived at the
contracting authority’s premises.
model specific contract
Bank Identification Form and Legal Entities File
Power of Attorney

Annex III Annex IV –
Annex V –

which form an integral part of this framework contract (‘the FWC’).
This FWC sets out:


the procedure by which the contracting authority may order services from the
contractor;



the provisions that apply to any specific contract which the contracting authority
and the contractor may conclude under this FWC; and



the obligations of the parties during and after the duration of this FWC.

All documents issued by the contractor (end-user agreements, general terms and
conditions, etc.) except its tender are held inapplicable, unless explicitly mentioned in
the special conditions of this FWC. In all circumstances, in the event of contradiction
between this FWC and documents issued by the contractor, this FWC prevails,
regardless of any provision to the contrary in the contractor’s documents.
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1. SPECIAL CONDITIONS
1.1

ORDER OF PRIORITY OF PROVISIONS

If there is any conflict between different provisions in this FWC, the following rules
must be applied:
(a) The terms set out in the special conditions take precedence over those in the
other parts of the FWC.
(b) The terms set out in the general conditions take precedence over those in the
order form and specific contract (Annex III)
(c) The terms set out in the order form and specific contract (Annex III) take
precedence over those in the other annexes.
(d) The terms set out in the tender specifications (Annex I) take precedence over
those in the tender (Annex II).
(e) The terms set out in the FWC take precedence over those in the order forms and
specific contracts.
(f) The terms set out in the specific contracts/order forms take precedence over
those in the requests for services.
(g) The terms set out in the requests for services take precedence over those in the
specific tenders.
Any reference to specific contracts applies also to order forms.
1.2

SUBJECT MATTER

The subject matter of the FWC is the provision of logistic services to the contracting
authority.
1.3

ENTRY INTO FORCE AND DURATION

1.3.1 The FWC enters into force on the date on which the last party signs it.
1.3.2 The implementation of the FWC cannot start before its entry into force.
1.3.3 The FWC is concluded for a period of one (1) year with effect from the date of
its entry into force.
1.3.4 The parties must sign any specific contracts before the FWC expires.
The FWC continues to apply to such specific contracts after its expiry. The
services relating to such specific contracts must be performed no later than six
(6) months after the expiry of the FWC.
1.3.5 Renewal of the FWC
The FWC is renewed automatically three (3) times for 1 year each, unless one
of the parties receives formal notification to the contrary at least three months
before the end of the ongoing duration. Renewal does not change or postpone
any existing obligations.
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1.4

APPOINTMENT OF THE CONTRACTOR AND IMPLEMENTATION OF THE
FWC

1.4.1 Appointment of the contractor
The contracting authority appoints the contractor for a multiple FWC in
cascade in [to be completed] position.
1.4.2 Period of provision of the services
The period for the provision of the services starts to run either from the date
on which the specific contract is signed by the last party or from the date
indicated in the specific contract.
1.4.3 Implementation of multiple FWC in cascade
The FWC is implemented as follows: the contracting authority orders services
by sending a specific contract in paper format or by e-mail to the contractor
who is ranked first in the cascade.
Within five working days, the contractor must either:
(a) send the specific contract back to the contracting authority signed and
dated; or
(b) send an explanation of why it cannot accept the order.
If the contractor does not accept the order or fails to observe the deadline or if
it is in a situation of conflicting interests that may negatively affect the
performance of the specific contract (see Article 2.7), the contracting authority
may place the order with the next contractor on the cascade.
If the contractor repeatedly refuses to sign specific contracts or repeatedly
fails to send them back on time, the contractor may be considered in breach of
its obligations under this FWC as set out in Article 2.18.1 (c).
1.5

PRICES

1.5.1 Maximum amount of the FWC and maximum prices
The maximum amount covering all purchases under this FWC all renewals and
reimbursement of expenses is EUR [to be completed]. However, this does not
bind the contracting authority to purchase for the maximum amount.
The prices of the services are as listed in Annex II.
1.5.2 Price revision index
Price revision is determined by the formula set out in Article 2.20 and using
the trend in the harmonised indices of consumer prices (HICP) monetary union
index of consumer prices (MUICP) publised for the first time in Eurostat's
monthly
'Data
in
Focus'
publication
available
on
the
website:
http://www.ec.europa.eu/eurostat/.
1.5.3 Reimbursement of expenses
Reimbursement of expenses is not applicable to this FWC.
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1.6

PAYMENT ARRANGEMENTS

1.6.1 Pre-financing1
Pre-financing is not applicable to this FWC.
1.6.2 Interim payment
Interim payment is not applicable to this FWC.
1.6.3 Payment of the balance
1. The contractor (or leader in the case of a joint tender) may claim the payment of
the balance in accordance with Article 2.21.6.
The contractor (or leader in the case of a joint tender) must send an invoice in paper
format or via e-PRIOR for payment of the balance due under a specific contract, as
provided for in the tender specifications and accompanied by the following:
• when a progress report is foreseen in the specific contract, the relevant final
progress report or deliverable or reference to tender specifications or specific contract
2. When a progress report is foreseen in the specific contract, the contracting
authority must approve any submitted documents or deliverables and pay within
sixty (60) days from receipt of the invoice. When no progress report is foreseen in
the specific contract, the contracting authority must approve any submitted
documents or deliverables and pay within thirty (30) days from receipt of the invoice.
3. If the contracting authority has observations to make, it must send them to the
contractor (or leader in the case of a joint tender) and suspend the time limit for
payment in accordance with Article 2.21.7.
The contractor (or leader in the case of a joint tender) has ten (10) days to submit
additional information or corrections or a new version of the documents if the
contracting authority requires it.
4. The contracting authority must give its approval and pay within the remainder of
the time-limit indicated in point (2.) unless it rejects partially or fully the submitted
documents or deliverables.

For Times and Means specific contracts, the contracting authority shall make
payments at the end of each calendar quarter, on the basis of time sheets signed by
the contracting authority and the consultant/service provider.
1.6.4 Performance guarantee
Performance guarantee is not applicable to this FWC.
1.6.5 Retention money guarantee
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Retention money guarantee is not applicable to this FWC.
1.7

BANK ACCOUNT

Payments must be made to the contractor (or leader in the case of a joint tender)’s
bank account denominated in euro, identified as follows:
Name of bank: [to be completed]
Full address of branch: [ to be completed]
Exact designation of account holder: [ to be completed]
Full account number including bank codes: [ to be completed]
IBAN code: [ to be completed]
BIC code: [ to be completed]
1.8

COMMUNICATION DETAILS

For the purpose of this FWC, communication must be sent to the following addresses:
Contracting authority:
European Union Agency for Fundamental Rights
to the attention of Mr. Constantinos Manolopoulos
Schwarzenbergplatz 11,
Vienna 1040,
Austria
E-mail: procurement@fra.europa.eu
Contractor (or Leader in the case of a joint tender):
Mr/Mrs/Ms [complete]
[Function]
[Company name]
[Official address in full]
[Email]
By derogation from this Article, different contact details for the contracting authority
or the contractor may be provided in specific contracts.
1.9

DATA CONTROLLER

For the purpose of Article 2.9, the data controller is the Head of Administration, Mr
Constantinos Manolopoulos.
1.10 EXPLOITATION OF THE RESULTS OF THE FWC
This clause is not applicable to this FWC.
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1.11 TERMINATION BY EITHER PARTY
Either party may terminate the FWC and/or the FWC and specific contracts by
sending formal notification to the other party with one month written notice.
If the FWC or a specific contract is terminated:
(a) neither party is entitled to compensation;
(b) the contractor is entitled to payment only for the services provided before
termination takes effect.
The second, third and fourth paragraphs of Article 2.18.4 apply.
1.12 APPLICABLE LAW AND SETTLEMENT OF DISPUTES
1.12.1 The FWC is governed by Union law, complemented, where necessary, by the
law of Austria.
1.12.2 The Court of Justice of the European Union have exclusive jurisdiction over
any dispute regarding the interpretation, application or validity of the FWC.
1.13 INTERINSTITUTIONAL FWC
This clause is not applicable to this FWC.
1.14

SERVICE PROVIDED ON THE PREMISES OF THE CONTRACTING
AUTHORITY

If necessary for performance of a specific contract, the contracting authority may
give the personnel of the contractor access to its premises by means of an access
card. The access card remains the property of the European Union Agency for
Fundamental Rights and must be returned to Administration upon request, upon
expiry or in cases where the application conditions are no longer met.
If the access card is not returned on the day it expires, the contracting authority may
claim liquidated damages of EUR 100 for each day of delay up to a maximum of EUR
1,000. This represents a reasonable estimate of fair compensation for the damage
incurred.
1.15 SIGNATURES
For the contractor,

For the contracting authority,

[name]

[name]

[function]

[function]

Signature: ______________________

Signature:_____________________
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Done at _________, date:__________
In duplicate in English.
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Done at Vienna, date:_____________

2. GENERAL CONDITIONS FOR SERVICE FRAMEWORK
CONTRACTS
1.16 DEFINITIONS
For the purpose of this FWC, the following definitions (indicated in italics in the text)
apply:
‘Back office’: the internal system(s) used by the parties to process electronic
invoices;
‘Confidential information or document’: any information or document received by
either party from the other or accessed by either party in the context of the
implementation of the FWC, that any of the parties has identified in writing as
confidential. It may not include information that is publicly available;
‘Conflict of interest’: a situation where the impartial and objective implementation
of the FWC by the contractor is compromised for reasons involving family, emotional
life, political or national affinity, economic interest, or any other shared interest with
the contracting authority or any third party related to the subject matter of the FWC;
‘Creator’: means any natural person who contributes to the production of the result;
‘EDI message’ (electronic data interchange): a message created and exchanged
through the electronic transfer, from computer to computer, of commercial and
administrative data using an agreed standard;
‘e-PRIOR’: the service-oriented communication platform that provides a series of
web services and allows the exchange of standardised electronic messages and
documents between the parties. This is done either through web services, with a
machine-to-machine connection between the parties’ back office systems (EDI
messages), or through a web application (the supplier portal). The Platform may be
used to exchange electronic documents (e-documents) such as electronic requests for
services, electronic specific contracts, electronic acceptance of services and electronic
invoices between the parties. Technical specifications (i.e. the interface control
document), details on access and user manuals are available at the following
website:
http://ec.europa.eu/dgs/informatics/supplier_portal/documentation/documentation_e
n.htm
‘Force majeure’: any unforeseeable, exceptional situation or event beyond the
control of the parties that prevents either of them from fulfilling any of their
obligations under the FWC. The situation or event must not be attributable to error or
negligence on the part of the parties or on the part of the subcontractors and must
prove to be inevitable despite their exercising due diligence. Defaults of service,
defects in equipment or material or delays in making them available, labour disputes,
strikes and financial difficulties may not be invoked as force majeure, unless they
stem directly from a relevant case of force majeure;
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‘Formal notification’ (or ‘formally notify’): form of communication between the
parties made in writing by mail or email, which provides the sender with compelling
evidence that the message was delivered to the specified recipient;
‘Fraud’: any intentional act or omission affecting the Union’s financial interests
relating to the use or presentation of false, incorrect or incomplete statements or
documents or to non-disclosure of information in violation of a specific obligation;
‘Implementation of the FWC’: the purchase of services envisaged in the FWC
through the signature and performance of specific contracts;
‘Interface control document’: the guideline document which lays down the
technical specifications, message standards, security standards, checks of syntax and
semantics, etc. to facilitate machine-to-machine connection. This document is
updated on a regular basis;
‘Irregularity’: any infringement of a provision of Union law resulting from an act or
omission by an economic operator, which has, or would have, the effect of
prejudicing the Union’s budget.
‘Notification’ (or ‘notify’): form of communication between the parties made in
writing including by electronic means;
‘Order form’: a simplified form of specific contract by which the contracting authority
orders services under this FWC;
‘Performance of a specific contract’: the execution of tasks and delivery of the
purchased services by the contractor to the contracting authority;
‘Personnel’: persons employed directly or indirectly or contracted by the contractor
to implement the FWC;
‘Pre-existing material’: any material, document, technology or know-how which
exists prior to the contractor using it for the production of a result in the
implementation of the FWC;
‘Pre-existing right’: any industrial and intellectual property right on pre-existing
material; it may consist in a right of ownership, a licence right and/or right of use
belonging to the contractor, the creator, the contracting authority as well as to any
other third parties;
‘Professional conflicting interest’: a situation in which the contractor’s previous or
ongoing professional activities affect its capacity to implement the FWC or to perform
a specific contract to an appropriate quality standard.
‘Related person’: any person who has the power to represent the contractor or to
take decisions on its behalf;
‘Request for services’: a document from the contracting authority requesting that
the contractors in a multiple FWC provide a specific tender for services whose terms
are not entirely defined under the FWC;
‘Result’: any intended outcome of the implementation of the FWC, whatever its form
or nature, which is delivered and finally or partially approved by the contracting
authority. A result may be further defined in this FWC as a deliverable. A result may,
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in addition to materials produced by the contractor or at its request, also include preexisting materials;
‘Specific contract’: a contract implementing the FWC and specifying details of a
service to be provided;
‘Substantial error’: any infringement of a contract provision resulting from an act or
omission, which causes or might cause a loss to the Union’s budget.
‘Supplier portal’: the e-PRIOR portal, which allows the contractor to exchange
electronic business documents, such as invoices, through a graphical user interface;
its main features can be found in the supplier portal overview document available on:
http://ec.europa.eu/dgs/informatics/supplier_portal/doc/um_supplier_portal_overvie
w.pdf
1.17 ROLES AND RESPONSIBILITIES IN THE EVENT OF A JOINT TENDER
In the event of a joint tender submitted by a group of economic operators and where
the group does not have legal personality or legal capacity, one member of the group
is appointed as leader of the group.
1.18 SEVERABILITY
Each provision of this FWC is severable and distinct from the others. If a provision is
or becomes illegal, invalid or unenforceable to any extent, it must be severed from
the remainder of the FWC. This does not affect the legality, validity or enforceability
of any other provisions of the FWC, which continue in full force and effect. The illegal,
invalid or unenforceable provision must be replaced by a legal, valid and enforceable
substitute provision which corresponds as closely as possible with the actual intent of
the parties under the illegal, invalid or unenforceable provision. The replacement of
such a provision must be made in accordance with Article 2.11. The FWC must be
interpreted as if it had contained the substitute provision as from its entry into force.
1.19 PROVISION OF SERVICES
2.4.1 Signature of the FWC does not guarantee any actual purchase. The contracting
authority is bound only by specific contracts implementing the FWC.
2.4.2 The contractor must provide services of high quality standards, in accordance
with the state of the art in the industry and the provisions of this FWC, in
particular the tender specifications and the terms of its tender.
2.4.3 The contractor must comply with the minimum requirements provided for in
the tender specifications. This includes compliance with applicable obligations
under environmental, social and labour law established by Union law, national
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law and collective agreements or by the international environmental, social
and labour law provisions listed in Annex X to Directive 2014/24/EU 2.
2.4.4 The contractor must obtain any permit or licence required in the State where
the services are to be provided.
2.4.5 All periods specified in the FWC are calculated in calendar days, unless
otherwise specified.
2.4.6 The contractor must not present itself as a representative of the contracting
authority and must inform third parties that it is not part of the European
public service.
2.4.7 The contractor is responsible for the personnel who carry out the services and
exercises its authority over its personnel without interference by the
contracting authority. The contractor must inform its personnel that:
(a) they may not accept any direct instructions from the contracting
authority; and
(b) their participation in providing the services does not result in any
employment or contractual relationship with the contracting authority.
2.4.8 The contractor must ensure that the personnel implementing the FWC and any
future replacement personnel possess the professional qualifications and
experience required to provide the services, as the case may be on the basis
of the selection criteria set out in the tender specifications.
2.4.9 At the contracting authority’s reasoned request, the contractor must replace
any member of personnel who:
(a) does not have the expertise required to provide the services; or
(b) has caused disruption at the premises of the contracting authority.
The contractor bears the cost of replacing its personnel and is responsible for
any delay in providing the services resulting from the replacement of
personnel.
1.20 COMMUNICATION BETWEEN THE PARTIES
2.5.1

Form and means of communication
Any communication of information, notices or documents under the FWC
must:

2

OJ L 94 of 28.03.2014, p. 65
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(a) be made in writing in paper or electronic format in the language of the
contract;
(b) bear the FWC number and, if applicable, the specific contract number;
(c) be made using the relevant communication details set out in Article 1.8;
and
(d) be sent by mail, email or, for the documents specified in the special
conditions, via e-PRIOR.
If a party requests written confirmation of an e-mail within a reasonable
time, the other party must provide an original signed paper version of the
communication as soon as possible.
The parties agree that any communication made by email has full legal effect
and is admissible as evidence in judicial proceedings.
2.5.2

Date of communications by mail and email
Any communication is deemed to have been made when the receiving party
receives it, unless this FWC contract refers to the date when the
communication was sent.
E-mail is deemed to have been received by the receiving party on the day of
dispatch of that e-mail, provided that it is sent to the e-mail address
indicated in Article 1.8. The sending party must be able to prove the date of
dispatch. In the event that the sending party receives a non-delivery report,
it must make every effort to ensure that the other party actually receives the
communication by email or mail. In such a case, the sending party is not
held in breach of its obligation to send such communication within a specified
deadline.
Mail sent to the contracting authority is deemed to have been received by
the contracting authority on the date on which the department responsible
referred to in Article 1.8 registers it.
Formal notifications are considered to have been received by the receiving
party on the date of receipt indicated in the proof received by the sending
party that the message was delivered to the specified recipient.

2.5.3

Submission of e-documents via e-PRIOR
1. If provided for in the special conditions, the exchange of electronic
documents (e-documents) such as requests for services, specific contracts
and invoices between the parties is automated through the use of the ePRIOR platform. This platform provides two possibilities for such
exchanges: either through web services (machine-to-machine connection)
or through a web application (the supplier portal).
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2. The contracting authority takes the necessary measures to implement and
maintain electronic systems that enable the supplier portal to be used
effectively.
3. In the case of machine-to-machine connection, a direct connection is
established between the parties’ back offices. In this case, the parties take
the measures necessary on their side to implement and maintain electronic
systems that enable the machine-to-machine connection to be used
effectively. The electronic systems are specified in the interface control
document. The contractor (or leader in the case of a joint tender) must
take the necessary technical measures to set up a machine-to-machine
connection and at its own cost.
4. If communication via the supplier portal or via the web services (machineto-machine connection) is hindered by factors beyond the control of one
party, it must notify the other immediately and the parties must take the
necessary measures to restore this communication.
5. If it is impossible to restore the communication within two working days,
one party must notify the other that alternative means of communication
specified in Article 2.5.1 will be used until the supplier portal or the
machine-to-machine connection is restored.
6. When a change in the interface control document requires adaptations, the
contractor (or leader in the case of a joint tender) has up to six months
from receipt of the notification to implement this change. This period can
be shortened by mutual agreement of the parties. This period does not
apply to urgent measures required by the security policy of the contracting
authority to ensure integrity, confidentiality and non-repudiation of
information and the availability of e-PRIOR, which must be applied
immediately.
2.5.4

Validity and date of e-documents
1. The parties agree that any e-document, including related attachments
exchanged via e-PRIOR:
(a) is considered as equivalent to a paper document;
(b) is deemed to be the original of the document;
(c) is legally binding on the parties once an e-PRIOR authorised person has
performed the ‘sign’ action in e-PRIOR and has full legal effect; and
(d) constitutes evidence of the information contained in it and is admissible
as evidence in judicial proceedings.
2. The parties expressly waive any rights to contest the validity of such a
document solely on the grounds that communications between the parties
occurred through e-PRIOR or that the document has been signed through
e-PRIOR. If a direct connection is established between the parties’ back
offices to allow electronic transfer of documents, the parties agree that an
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e-document, sent as mentioned in the interface control document, qualifies
as an EDI message.
3. If the e-document is dispatched through the supplier portal, it is deemed to
have been legally issued or sent when the contractor (or leader in the case
of a joint tender) is able to successfully submit the e-document without any
error messages. The generated PDF and XML document for the e-document
are considered as a proof of receipt by the contracting authority.
4. In the event that an e-document is dispatched using a direct connection
established between the parties’ back offices, the e-document is deemed to
have been legally issued or sent when its status is ‘received’ as defined in
the interface control document.
5. When using the supplier portal, the contractor (or leader in the case of a
joint tender) can download the PDF or XML message for each e-document
for one year after submission. After this period, copies of the e-documents
are no longer available for automatic download from the supplier portal.
2.5.5

Authorised persons in e-PRIOR
The contractor submits a request for each person who needs to be assigned
the role of ‘user’ in e-PRIOR. These persons are identified by means of the
European Communication Authentication Service (ECAS) and authorised to
access and perform actions in e-PRIOR within the permissions of the user roles
that the contracting authority has assigned to them.
User roles enabling these e-PRIOR authorised persons to sign legally binding
documents such as specific tenders or specific contracts are granted only upon
submission of supporting documents proving that the authorised person is
empowered to act as a legal representative of the contractor.

1.21 LIABILITY
2.6.1 The contracting authority is not liable for any damage or loss caused by the
contractor, including any damage or loss to third parties during or as a
consequence of implementation of the FWC.
2.6.2 If required by the relevant applicable legislation, the contractor must take out
an insurance policy against risks and damage or loss relating to the
implementation of the FWC. It must also take out supplementary insurance as
reasonably required by standard practice in the industry. Upon request, the
contractor must provide evidence of insurance coverage to the contracting
authority.
2.6.3 The contractor is liable for any loss or damage caused to the contracting
authority during or as a consequence of implementation of the FWC, including
in the event of subcontracting, but only up to an amount not exceeding three
times the total amount of the relevant specific contract. However, if the
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damage or loss is caused by the gross negligence or wilful misconduct of the
contractor or of its personnel or subcontractors, the contractor is liable for the
whole amount of the damage or loss.
2.6.4 If a third party brings any action against the contracting authority in
connection with the implementation of the FWC, including any action for
alleged breach of intellectual property rights, the contractor must assist the
contracting authority in the legal proceedings, including by intervening in
support
of
the
contracting
authority
upon
request.
If the contracting authority’s liability towards the third party is established and
that such liability is caused by the contractor during or as a consequence of
the implementation of the FWC, Article 2.6.3 applies.
2.6.5 If the contractor is composed of two or more economic operators (i.e. who
submitted a joint tender), they are all jointly and severally liable to the
contracting authority for the implementation of the FWC.
2.6.6 The contracting authority is not liable for any loss or damage caused to the
contractor during or as a consequence of implementation of the FWC, unless
the loss or damage was caused by wilful misconduct or gross negligence of the
contracting authority.
1.22 CONFLICT OF INTERESTS AND PROFESSIONAL CONFLICTING
INTERESTS
2.7.1 The contractor must take all the necessary measures to prevent any situation
of conflict of interest or professional conflicting interest.
2.7.2 The contractor must notify the contracting authority in writing as soon as
possible of any situation that could constitute a conflict of interest or a
professional conflicting interest during the implementation of the FWC. The
contractor must immediately take action to rectify the situation.
The contracting authority may do any of the following:
(a) verify that the contractor’s action is appropriate;
(b) require the contractor to take further action within a specified deadline;
decide not to award a specific contract to the contractor.
2.7.3 The contractor must pass on all the relevant obligations in writing to:
(a) its personnel;
(b) any natural person with the power to represent it or take decisions on its
behalf;
(c) third parties involved in the implementation of the FWC, including
subcontractors.
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The contractor must also ensure that the persons referred to above are not
placed in a situation which could give rise to conflicts of interest.
1.23 CONFIDENTIALITY
2.8.1. The contracting authority and the contractor must treat with confidentiality
any information or documents, in any format, disclosed in writing or orally,
relating to the implementation of the FWC and identified in writing as
confidential.
2.8.2 Each party must:
(a) not use confidential information or documents for any purpose other than
to perform its obligations under the FWC or a specific contract without the
prior written agreement of the other party;
(b) ensure the protection of such confidential information or documents with
the same level of protection as its own confidential information or
documents and in any case with due diligence;
(c) not disclose, directly or indirectly, confidential information or documents
to third parties without the prior written agreement of the other party.
2.8.3 The confidentiality obligations set out in this Article are binding on the
contracting authority and the contractor during the implementation of the FWC
and for as long as the information or documents remain confidential unless:
(a) the disclosing party agrees to release the receiving party from the
confidentiality obligation earlier;
(b) the confidential information or documents become public through other
means than a breach of the confidentiality obligation;
(c) the applicable law requires the disclosure of the confidential information or
documents.
2.8.4 The contractor must obtain from any natural person with the power to
represent it or take decisions on its behalf, as well as from third parties
involved in the implementation of the FWC a commitment that they will
comply with this Article. At the request of the contracting authority, the
contractor must provide a document providing evidence of this commitment:
1.24 PROCESSING OF PERSONAL DATA
2.9.1 Any personal data included in the FWC must be processed in accordance with
Regulation (EC) No 45/2001 of the European Parliament and of the Council of
18 December 2000 on the protection of individuals with regard to the
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processing of personal data by the Community institutions and bodies and on
the free movement of such data. Such data must be processed by the data
controller solely for the purposes of the implementation, management and
monitoring of the FWC. This does not affect its possible transmission to bodies
entrusted with monitoring or inspection tasks in application of Union law.
2.9.2 The contractor has the right to access its personal data and the right to rectify
any such data. The contractor should address any queries concerning the
processing of its personal data to the data controller.
2.9.3 The contractor has right of recourse at any time to the European Data
Protection Supervisor.
2.9.4 If the FWC requires the contractor to process any personal data, the
contractor may act only under the supervision of the data controller, in
particular with regard to the purposes of the processing, the categories of data
that may be processed, the recipients of the data and the means by which the
data subject may exercise its rights.
2.9.5 The contractor must grant personnel access to the data to the extent strictly
necessary for the implementation, management and monitoring of the FWC.
2.9.6 The contractor must adopt appropriate technical and organisational security
measures, giving due regard to the risks inherent in the processing and to the
nature of the personal data concerned, in order to:
(a) prevent any unauthorised person from gaining access to computer
systems processing personal data, and especially:
(i) unauthorised reading, copying, alteration or removal of storage
media;
(ii) unauthorised data inputting, as well as any unauthorised disclosure,
alteration or erasure of stored personal data;
(iii) unauthorised use of data processing systems by means of data
transmission facilities;
(b) ensure that authorised users of a data-processing system can access only
the personal data to which their access right refers;
(c) record which personal data have been communicated, when and to whom;
(d) ensure that personal data being processed on behalf of third parties can
be processed only in the manner prescribed by the contracting authority;
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(e) ensure that, during communication of personal data and transport of
storage media, the data cannot be read, copied or erased without
authorisation;
(f) design its organisational structure in such a way that it meets data
protection requirements.
1.25 SUBCONTRACTING
2.10.1 The contractor must not subcontract and have the FWC implemented by third
parties beyond the third parties already mentioned in its tender without prior
written authorisation from the contracting authority.
2.10.2 Even if the contracting authority authorises subcontracting, the contractor
remains bound by its contractual obligations and is solely responsible for the
implementation of the FWC.
2.10.3 The contractor must ensure that the subcontract does not affect the rights of
the contracting authority under this FWC, particularly those under
Articles 2.8, 2.13 and 2.24.
2.10.4 The contracting authority may request the contractor to replace a
subcontractor found to be in a situation provided for in points (d) and (e) of
Article 2.18.1.
1.26 AMENDMENTS
2.11.1 Any amendment to the FWC or a specific contract must be made in writing
before all contractual obligations have been fulfilled. A specific contract does
not constitute an amendment to the FWC.
2.11.2 Any amendment must not make changes to the FWC or a specific contract
that might alter the initial conditions of the procurement procedure or result
in unequal treatment of tenderers or contractors.
1.27 ASSIGNMENT
2.12.1 The contractor must not assign any of the rights and obligations arising from
the FWC, including claims for payments or factoring, without prior written
authorisation from the contracting authority. In such cases, the contractor
must provide the contracting authority with the identity of the intended
assignee.
2.12.2 Any right or obligation assigned by the contractor without authorisation is
not enforceable against the contracting authority.

Framework Contract No: F-SE-16-T06
Page 20

1.28 INTELLECTUAL AND INDUSTRIAL PROPERTY
2.13.1

Ownership of the rights in the results
The Union acquires irrevocably worldwide ownership of the results and of all
intellectual property rights under the FWC. The intellectual property rights so
acquired include any rights, such as copyright and other intellectual or
industrial property rights, to any of the results and to all technological
solutions and information created or produced by the contractor or by its
subcontractor in implementation of the FWC. The contracting authority may
exploit and use the acquired rights as stipulated in this FWC. The Union
acquires all the rights from the moment the contracting authority approves
the results delivered by the contractor. Such delivery and approval are
deemed to constitute an effective assignment of rights from the contractor to
the Union.
The payment of the price includes any fees payable to the contractor about
the acquisition of ownership of rights by the Union including for all forms of
exploitation and of use of the results.

2.13.2

Licensing of pre-existing rights
Unless provided otherwise in the special conditions, the Union does not
acquire ownership of pre-existing rights under this FWC.
The contractor licenses the pre-existing rights on a royalty-free, nonexclusive and irrevocable basis to the Union, which may use the pre-existing
materials for all the modes of exploitation set out in this FWC or in specific
contracts. All pre-existing rights are licensed to the Union from the moment
the results are delivered and approved by the contracting authority.
The licensing of pre-existing rights to the Union under this FWC covers all
territories worldwide and is valid for the duration of intellectual property
rights protection.
The payment of the price as set out in the specific contracts is deemed to
also include any fees payable to the contractor in relation to the licensing of
pre-existing rights to the Union, including for all forms of exploitation and of
use of the results.
Where implementation of the FWC requires that the contractor uses preexisting materials belonging to the contracting authority, the contracting
authority may request that the contractor signs an adequate licence
agreement. Such use by the contractor will not entail any transfer of rights
to the contractor and is limited to the needs of this FWC.

2.13.3

Exclusive rights

The Union acquires the following exclusive rights:
(a) reproduction: the right to authorise or prohibit direct or indirect,
temporary or permanent reproduction of the results by any means
(mechanical, digital or other) and in any form, in whole or in part;

Framework Contract No: F-SE-16-T06
Page 21

(b) communication to the public: the exclusive right to authorise or prohibit
any display, performance or communication to the public, by wire or
wireless means, including the making available to the public of the results
in such a way that members of the public may access them from a place
and at a time individually chosen by them; this right also includes the
communication and broadcasting by cable or by satellite;
(c) distribution: the exclusive right to authorise or prohibit any form of
distribution of results or copies of the results to the public, by sale or
otherwise;
(d) rental: the exclusive right to authorise or prohibit rental or lending of the
results or of copies of the results;
(e) adaptation: the exclusive right to authorise or prohibit any modification of
the results;
(f) translation: the exclusive right to authorise or prohibit any translation,
adaptation, arrangement, creation of derivative works based on the
results, and any other alteration of the results, subject to the respect of
moral rights of authors, where applicable;
(g) where the results are or include a database: the exclusive right to
authorise or prohibit the extraction of all or a substantial part of the
contents of the database to another medium by any means or in any
form; and the exclusive right to authorise or prohibit the re-utilization of
all or a substantial part of the contents of the database by the distribution
of copies, by renting, by on-line or other forms of transmission;
(h) where the results are or include a patentable subject-matter: the right to
register them as a patent and to further exploit such patent to the fullest
extent;
(i) where the results are or include logos or subject-matter which could be
registered as a trademark: the right to register such logo or subjectmatter as a trademark and to further exploit and use it;
(j) where the results are or include know-how: the right to use such knowhow as is necessary to make use of the results to the full extent provided
for by this FWC, and the right to make it available to contractors or
subcontractors acting on behalf of the contracting authority, subject to
their signing of adequate confidentiality undertakings where necessary;
(k) where the results are documents:
(i)

(ii)

the right to authorise the reuse of the documents in conformity with
the Commission Decision of 12 December 2011 on the reuse of
Commission documents (2011/833/EU), to the extent it is applicable
and the documents fall within its scope and are not excluded by any
of its provisions; for the sake of this provision, ‘reuse’ and
‘document’ have the meaning given to it by this Decision;
the right to store and archive the results in line with the document
management rules applicable to the contracting authority, including
digitisation or converting the format for preservation or new use
purposes;
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(l) where the results are or incorporate software, including source code,
object code and, where relevant, documentation, preparatory materials
and manuals, in addition to the other rights mentioned in this Article:
(i)
(ii)

end-user rights, for all uses by the Union or by subcontractors which
result from this FWC and from the intention of the parties;
the rights to decompile or disassemble the software;

(m) to the extent that the contractor may invoke moral rights, the right for the
contracting authority, except where otherwise provided in this FWC, to
publish the results with or without mentioning the creator(s)’ name(s),
and the right to decide when and whether the results may be disclosed
and published.
The contractor warrants that the exclusive rights and the modes of
exploitation may be exercised by the Union on all parts of the results, be they
created by the contractor or consisting of pre-existing materials.
Where pre-existing materials are inserted in the results, the contracting
authority may accept reasonable restrictions impacting on the above list,
provided that the said materials are easily identifiable and separable from the
rest, that they do not correspond to substantial elements of the results, and
that, should the need arise, satisfactory replacement solutions exist, at no
additional costs to the contracting authority. In such case, the contractor will
have to clearly inform the contracting authority before making such choice and
the contracting authority has the right to refuse it.
2.13.4

Identification of pre-existing rights

When delivering the results, the contractor must warrant that, for any use that
the contracting authority may envisage within the limits set in this FWC, the
results and the pre-existing material incorporated in the results are free of
claims from creators or from any third parties and all the necessary preexisting rights have been obtained or licensed.
To that effect, the contractor must establish a list of all pre-existing rights to
the results of this FWC or parts thereof, including identification of the rights’
owners. If there are no pre-existing rights to the results, the contractor must
provide a declaration to that effect. The contractor must provide this list or
declaration to the contracting authority together with the invoice for payment
of the balance at the latest.
2.13.5

Evidence of granting of pre-existing rights

Upon request by the contracting authority, the contractor must provide
evidence that it has the ownership or the right to use all the listed pre-existing
rights, except for the rights owned or licensed by the Union. The contracting
authority may request this evidence even after the end of this FWC.
This evidence may refer, for example, to rights to: parts of other documents,
images, graphs, fonts, tables, data, software, technical inventions, know-how,
IT development tools, routines, subroutines or other programs (‘background
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technology’), concepts, designs, installations or pieces of art, data, source or
background materials or any other parts of external origin.
This evidence must include, as appropriate:
(a) the name and version number of a software product;
(b) the full identification of the work and its author, developer, creator,
translator, data entry person, graphic designer, publisher, editor,
photographer, producer;
(c) a copy of the licence to use the product or of the agreement granting the
relevant rights to the contractor or a reference to this licence;
(d) a copy of the agreement or extract from the employment contract
granting the relevant rights to the contractor where parts of the results
were created by its personnel;
(e) the text of the disclaimer notice if any.
Provision of evidence does not release the contractor from its responsibilities if
it is found that it does not hold the necessary rights, regardless of when and
by whom this fact is revealed.
The contractor also warrants that it possesses the relevant rights or powers to
execute the transfer and that it has paid or has verified payment of all due
fees including fees due to collecting societies, related to the final results.
2.13.6

Quotation of works in the result

In the result, the contractor must clearly point out all quotations of existing
works. The complete reference should include as appropriate, the following:
name of the author, title of the work, date and place of publication, date of
creation, address of publication on the internet, number, volume and other
information that allows the origin to be easily identified.
2.13.7

Moral rights of creators

By delivering the results, the contractor warrants that the creators will not
object to the following on the basis of their moral rights under copyright:
(a) that their names be mentioned or not mentioned when the results are
presented to the public;
(b) that the results be divulged or not after they have been delivered in their
final version to the contracting authority;
(c) that the results be adapted, provided that this is done in a manner which
is not prejudicial to the creator’s honour or reputation.
If moral rights on parts of the results protected by copyright may exist, the
contractor must obtain the consent of creators regarding the granting or
waiver of the relevant moral rights in accordance with the applicable legal
provisions and be ready to provide documentary evidence upon request.
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2.13.8

Image rights and sound recordings

If natural persons appear in a result or their voice or any other private
element is recorded in a recognisable manner, the contractor must obtain a
statement by these persons (or, in the case of minors, by the persons
exercising parental authority) giving their permission for the described use of
their image, voice or private element and, on request, submit a copy of the
permission to the contracting authority. The contractor must take the
necessary measures to obtain such consent in accordance with the applicable
legal provisions.
2.13.9

Copyright notice for pre-existing rights

When the contractor retains pre-existing rights on parts of the results,
reference must be inserted to that effect when the result is used as set out in
Article 1.10.1, with the following disclaimer: ‘© — year — European Union. All
rights reserved. Certain parts are licensed under conditions to the EU’, or with
any other equivalent disclaimer as the contracting authority may consider best
appropriate, or as the parties may agree on a case-by-case basis. This does
not apply where inserting such reference would be impossible, notably for
practical reasons.
2.13.10

Visibility of Union funding and disclaimer

When making use of the results, the contractor must declare that they have
been produced under a contract with the Union and that the opinions
expressed are those of the contractor only and do not represent the
contracting authority’s official position. The contracting authority may waive
this obligation in writing or provide the text of the disclaimer.
1.29 FORCE MAJEURE
2.14.1 If a party is affected by force majeure, it must immediately notify the other
party, stating the nature of the circumstances, their likely duration and
foreseeable effects.
2.14.2 A party is not liable for any delay or failure to perform its obligations under
the FWC if that delay or failure is a result of force majeure. If the contractor
is unable to fulfil its contractual obligations owing to force majeure, it has the
right to remuneration only for the services actually provided.
2.14.3 The parties must take all necessary measures to limit any damage due to
force majeure.
1.30 LIQUADATED DAMAGES
2.15.1

Delay in delivery

If the contractor fails to perform its contractual obligations within the applicable time
limits set out in this FWC, the contracting authority may claim liquidated damages for
each day of delay using the following formula:
0.3 x (V/d)
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where:
V is the price of the relevant purchase or deliverable or result;
d is the duration specified in the relevant specific contract for delivery of the relevant
purchase or deliverable or result or, failing that, the period between the date
specified in Article 1.4.2 and the date of delivery or performance specified in the
relevant specific contract, expressed in days.
Liquidated damages may be imposed together with a reduction in price under the
conditions laid down in Article 2.16.
2.15.2

Procedure

The contracting authority must formally notify the contractor of its intention to apply
liquidated damages and the corresponding calculated amount.
The contractor has 30 days following the date of receipt to submit observations.
Failing that, the decision becomes enforceable the day after the time limit for
submitting observations has elapsed.
If the contractor submits observations, the contracting authority, taking into account
the relevant observations, must notify the contractor:
(a) of the withdrawal of its intention to apply liquidated damages; or
(b) of its final decision to apply liquidated damages and the corresponding amount.
2.15.3

Nature of liquidated damages

The parties expressly acknowledge and agree that any amount payable under this
Article is not a penalty and represents a reasonable estimate of fair compensation for
the damage incurred due to failure to provide the services within the applicable time
limits set out in this FWC.
2.15.4

Claims and liability

Any claim for liquidated damages does not affect the contractor’s actual or potential
liability or the contracting authority’s rights under Article 2.18.
1.31 REDUCTION IN PRICE
2.16.1

Quality standards

If the contractor fails to provide the service in accordance with the FWC or a specific
contract (‘unperformed obligations’) or if it fails to provide the service in accordance
with the expected quality levels specified in the tender specifications (‘low quality
delivery’), the contracting authority may reduce or recover payments proportionally
to the seriousness of the unperformed obligations or low quality delivery. This
includes in particular cases where the contracting authority cannot approve a result,
report or deliverable as defined in Article 1.6 after the contractor has submitted the
required additional information, correction or new version.
A reduction in price may be imposed together with liquidated damages under the
conditions of Article 2.15.
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2.16.2

Procedure

The contracting authority must formally notify the contractor of its intention to reduce
payment and the corresponding calculated amount.
The contractor has 30 days following the date of receipt to submit observations.
Failing that, the decision becomes enforceable the day after the time limit for
submitting observations has elapsed.
If the contractor submits observations, the contracting authority, taking into account
the relevant observations, must notify the contractor:
(a) of the withdrawal of its intention to reduce payment; or
(b) of its final decision to reduce payment and the corresponding amount.
2.16.3

Claims and liability

Any reduction in price does not affect the contractor’s actual or potential liability or
the contracting authority’s rights under Article 2.18.
1.32 SUSPENSION OF THE CONTRACT
2.17.1 Suspension by the contractor
If the contractor is affected by force majeure, it may suspend the provision of the
services under a specific contract.
The contractor must immediately notify the contracting authority of the suspension.
The notification must include a description of the force majeure and state when the
contractor expects to resume the provision of services.
The contractor must notify the contracting authority as soon as it is able to resume
performance of the specific contract, unless the contracting authority has already
terminated the FWC or the specific contract.
2.17.2 Suspension by the contracting authority
The contracting authority may suspend the implementation of the FWC
performance of a specific contract or any part of it:

or

(a) if the procedure for awarding the FWC or a specific contract or the implementation
of the FWC proves to have been subject to substantial errors, irregularities or
fraud;
(b) in order to verify whether the presumed substantial errors, irregularities or fraud
actually occurred.
The contracting authority must formally notify the contractor of the suspension.
Suspension takes effect on the date of formal notification, or at a later date if the
formal notification so provides.
The contracting authority must notify the contractor as soon as possible whether:
(a) it is lifting the suspension; or
(b) it intends to terminate the FWC or a specific contract under Article 2.18.1(f) or
(j).
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The contractor is not entitled to compensation for suspension of any part of the FWC
or a specific contract.
1.33 TERMINATION BY THE CONTRACTING AUTHORITY
2.18.1

Grounds for termination

The contracting authority may terminate the FWC or a specific contract in the
following circumstances:
(a) if provision of the services under a pending specific contract has not actually
started within 15 days of the scheduled date and the contracting authority
considers the new date proposed, if any, unacceptable, taking into account
Article 2.11.2;
(b) if the contractor is unable, through its own fault, to obtain any permit or licence
required for implementation of the FWC;
(c) if the contractor does not implement the FWC or perform the specific contract in
accordance with the tender specifications or request for service or is in breach of
another substantial contractual obligation or repeatedly refuses to sign specific
contracts. Termination of three or more specific contracts in these circumstances
also constitutes grounds for termination of the FWC;
(d) if the contractor or any person that assumes unlimited liability for the debts of the
contractor is in one of the situations provided for in points (a) and (b) of Article
106(1) of the Financial Regulation3;
(e) if the contractor or any related person is subject to any of the situations provided
for in points (c) to (f) of Article 106(1) or to Article 106(2) of the Financial
Regulation.
(f) if the procedure for awarding the FWC or the implementation of the FWC prove to
have been subject to substantial errors, irregularities or fraud;
(g) if the contractor does not
social and labour law
agreements or by the
provisions listed in Annex

comply with applicable obligations under environmental,
established by Union law, national law, collective
international environmental, social and labour law
X to Directive 2014/24/EU;

(h) if the contractor is in a situation that could constitute a conflict of interest or a
professional conflicting interest as referred to in Article 2.7;
(i) if a change to the contractor’s legal, financial, technical, organisational or
ownership situation is likely to substantially affect the implementation of the FWC
or substantially modify the conditions under which the FWC was initially awarded;
(j) in the event of force majeure, where either resuming implementation is
impossible or the necessary ensuing amendments to the FWC or a specific

3

Regulation (EU, EURATOM) No 966/2012 on the financial rules applicable to the
general budget of the Union, as amended http://eur-lex.europa.eu/legalcontent/EN/TXT/?uri=celex:32012R0966
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contract would mean that the tender specifications are no longer fulfilled or result
in unequal treatment of tenderers or contractors;
(k) if the needs of the contracting authority change and it no longer requires new
services under the FWC; in such cases ongoing specific contracts remain
unaffected;
(l) if the termination of the FWC with one or more of the contractors means that the
multiple FWC with reopening of competition no longer has the minimum required
level of competition.
2.18.2

Grounds for termination by the contractor

The contractor may terminate the FWC or a specific contract if:
(a) it has evidence that the contracting authority has committed substantial errors,
irregularities or fraud in the procedure for awarding the FWC or the
implementation of the FWC;
(b) the contracting authority fails to comply with its obligations, in particular the
obligation to provide the information needed for the contractor to implement the
FWC or to perform a specific contract as provided for in the tender specifications.
2.18.3

Procedure for termination

A party must formally notify the other party of its intention to terminate the FWC or a
specific contract and the grounds for termination.
The other party has 30 days following the date of receipt to submit observations,
including the measures it has taken to continue fulfilling its contractual obligations.
Failing that, the decision to terminate becomes enforceable the day after the time
limit for submitting observations has elapsed.
If the other party submits observations, the party intending to terminate must
formally notify it either of the withdrawal of its intention to terminate or of its final
decision to terminate.
In the cases referred to in points (a) to (d), (g) to (i), (k) and (l) of Article 2.18.1 and
in Article 2.18.2, the date on which the termination takes effect must be specified in
the formal notification.
In the cases referred to in points (e), (f) and (j) of Article 2.18.1, the termination
takes effect on the day following the date on which the contractor receives
notification of termination.
In addition, at the request of the contracting authority and regardless of the grounds
for termination, the contractor must provide all necessary assistance, including
information, documents and files, to allow the contracting authority to complete,
continue or transfer the services to a new contractor or internally, without
interruption or adverse effect on the quality or continuity of the services. The parties
may agree to draw up a transition plan detailing the contractor’s assistance unless
such plan is already detailed in other contractual documents or in the tender
specifications. The contractor must provide such assistance at no additional cost,
except if it can demonstrate that it requires substantial additional resources or
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means, in which case it must provide an estimate of the costs involved and the
parties will negotiate an arrangement in good faith.
2.18.4

Effects of termination

The contractor is liable for damage incurred by the contracting authority as a result of
the termination of the FWC or a specific contract including the cost of appointing
another contractor to provide or complete the services, unless the damage was
caused by the situation specified in Article 2.18.1(j), (k) or (l) or in Article 2.18.2.
The contracting authority may claim compensation for such damage.
The contractor is not entitled to compensation for any loss resulting from the
termination of the FWC or a specific contract, including loss of anticipated profits,
unless the loss was caused by the situation specified in Article 2.18.2.
The contractor must take all appropriate measures to minimise costs, prevent
damage and cancel or reduce its commitments.
Within 60 days of the date of termination, the contractor must submit any report,
deliverable or result and any invoice required for services that were provided before
the date of termination.
In the case of joint tenders, the contracting authority may terminate the FWC or a
specific contract with each member of the group separately on the basis of points
(d), (e) or (g) of Article 2.18.1, under the conditions set out in Article 2.11.2.
1.34 INVOICES, VALUE ADDED TAX AND E-INVOICING
2.19.1 Invoices and value added tax
Invoices must contain the contractor’s (or leader’s in the case of a joint tender)
identification data, the amount, the currency and the date, as well as the FWC
reference and reference to the specific contract.
Invoices must indicate the place of taxation of the contractor (or leader in the case of
a joint tender) for value added tax (VAT) purposes and must specify separately
amounts not including VAT and amounts including VAT.
The contracting authority is exempt from all taxes and duties, including VAT, in
accordance with Articles 3 and 4 of the Protocol on the privileges and immunities of
the European Union.
The contractor (or leader in the case of a joint tender) must complete the necessary
formalities with the relevant authorities to ensure that the supplies and services
required for implementation of the FWC are exempt from taxes and duties, including
VAT.
2.19.2 E-invoicing
If provided for in the special conditions, the contractor (or leader in the case of a
joint tender) submits invoices in electronic format if the conditions regarding
electronic signature specified by Directive 2006/112/EC on VAT are fulfilled, i.e. using
a qualified electronic signature or through electronic data interchange.
Reception of invoices by standard format (pdf) or email is not accepted.
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1.35 PRICE REVISION
If a price revision index is provided in Article 1.5.2, this Article applies to it.
Prices are fixed and not subject to revision during the first year of the FWC.
At the beginning of the second and every following year of the FWC, each price may
be revised upwards or downwards at the request of one of the parties.
A party may request a price revision in writing no later than three months before the
anniversary date of entry into force of the FWC. The other party must acknowledge
the request within 14 days of receipt.
At the anniversary date, the contracting authority must communicate the final index
for the month in which the request was received, or failing that, the last provisional
index available for that month. The contractor establishes the new price on this basis
and communicates it as soon as possible to the contracting authority for verification.
The contracting authority purchases on the basis of the prices in force at the date on
which the specific contract enters into force.
The price revision is calculated using the following formula:
Ir
Pr = Po x ( — )
Io
where:

Pr = revised price;
Po = price in the tender;
Io = index for the month in which the FWC enters into force;
Ir = index for the month in which the request to revise prices is
received.

1.36 PAYMENTS AND GUARANTEES
2.21.1 Date of payment
Payments are deemed to be effected on the date when they are debited to the
contracting authority’s account.
2.21.2 Currency
Payments are made in euros or in the currency provided for in Article 1.7.
2.21.3 Conversion
The contracting authority makes any conversion between the euro and another
currency at the daily euro exchange rate published in the Official Journal of the
European Union, or failing that, at the monthly accounting exchange rate, as
established by the European Commission and published on the website indicated
below, applicable on the day when it issues the payment order.
The contractor makes any conversion between the euro and another currency at the
monthly accounting exchange rate, established by the Commission and published on
the website indicated below, applicable on the date of the invoice.
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http://ec.europa.eu/budget/contracts_grants/info_contracts/inforeuro/inforeuro_en.c
fm.
2.21.4 Costs of transfer
The costs of the transfer are borne as follows:
(a) the contracting authority bears the costs of dispatch charged by its bank;
(b) the contractor bears the costs of receipt charged by its bank;
(c) the party causing repetition of the transfer bears the costs for repeated transfer.
2.21.5 Pre-financing, performance and money retention guarantees
If, as provided for in Article 1.6, a financial guarantee is required for the payment of
pre-financing, as performance guarantee or as retention money guarantee, it must
fulfil the following conditions:
(a) the financial guarantee is provided by a bank or a financial institution approved by
the contracting authority or, at the request of the contractor and with the
agreement of the contracting authority, by a third party;
(b) the guarantor stands as first-call guarantor and does not require the contracting
authority to have recourse against the principal debtor (the contractor).
The contractor bears the cost of providing such guarantee.
Pre-financing guarantees must remain in force until the pre-financing is cleared
against interim payments or payment of the balance. Where the payment of the
balance takes the form of a debit note, the pre-financing guarantee must remain in
force for three months after the debit note is sent to the contractor. The contracting
authority must release the guarantee within the following month.
Performance guarantees cover compliance with substantial contractual obligations
until the contracting authority has given its final approval for the service. The
performance guarantee must not exceed 10 % of the total price of the specific
contract. The contracting authority must release the guarantee fully after final
approval of the service, as provided for in the specific contract.
Retention money guarantees cover full delivery of the service in accordance with the
specific contract including during the contract liability period and until its final
approval by the contracting authority. The retention money guarantee must not
exceed 10 % of the total price of the specific contract. The contracting authority must
release the guarantee after the expiry of the contract liability period as provided for
in the specific contract.
The contracting authority must not request a retention money guarantee for a
specific contract where it has requested a performance guarantee.
2.21.6 Interim payments and payment of the balance
The contractor (or leader in the case of a joint tender) must send an invoice for
interim payment, as provided for in Article 1.6 or in the tender specifications or in the
specific contract.

Framework Contract No: F-SE-16-T06
Page 32

The contractor (or leader in the case of a joint tender) must send an invoice for
payment of the balance within 60 days of the end of the period of provision of the
services, as provided for in Article 1.6, in the tender specifications or in the specific
contract.
Payment of the invoice and approval of documents does not imply recognition of the
regularity, authenticity, completeness and correctness of the declarations and
information they contain.
Payment of the balance may take the form of recovery.
2.21.7 Suspension of the time allowed for payment
The contracting authority may suspend the payment periods specified in Article 1.6 at
any time by notifying the contractor (or leader in the case of a joint tender) that its
invoice cannot be processed. The reasons the contracting authority may cite for not
being able to process an invoice are:
(a) because it does not comply with the FWC;
(b) because the contractor has not produced
deliverables; or

the appropriate documents or

(c) because the contracting authority has observations on the documents or
deliverables submitted with the invoice.
The contracting authority must notify the contractor (or leader in the case of joint
tender) as soon as possible of any such suspension, giving the reasons for it.
Suspension takes effect on the date the contracting authority sends the notification.
The remaining payment period resumes from the date on which the requested
information or revised documents are received or the necessary further verification,
including on-the-spot checks, is carried out. Where the suspension period exceeds
two months, the contractor (or leader in the case of a joint tender) may request the
contracting authority to justify the continued suspension.
Where the payment periods have been suspended following rejection of a document
referred to in the first paragraph of this Article and the new document produced is
also rejected, the contracting authority reserves the right to terminate the specific
contract in accordance with Article 2.18.1(c)
2.21.8 Interest on late payment
On expiry of the payment periods specified in Article 1.6, the contractor (or leader in
the case of a joint tender) is entitled to interest on late payment at the rate applied
by the European Central Bank for its main refinancing operations in euros (the
reference rate) plus eight points. The reference rate is the rate in force, as published
in the C series of the Official Journal of the European Union, on the first day of the
month in which the payment period ends.
Suspension of the payment period as provided for in Article 2.21.7 is not considered
as giving rise to late payment.
Interest on late payment covers the period running from the day following the due
date for payment up to and including the date of payment as defined in
Article 2.21.1.
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However, when the calculated interest is EUR 200 or less, it must be paid to the
contractor (or leader in the case of a joint tender) only if it requests it within two
months of receiving late payment.
1.37 REIMBURSEMENTS
2.22.1 If provided for in the special conditions or in the tender specifications, the
contracting authority must reimburse expenses directly connected with the
provision of the services either when the contractor provides it with
supporting documents or on the basis of flat rates.
2.22.2 The contracting authority reimburses travel and subsistence expenses on the
basis of the shortest itinerary and the minimum number of nights necessary
for overnight stay at the destination.
2.22.3 The contracting authority reimburses travel expenses as follows:
(a) travel by air: up to the maximum cost of an economy class ticket at the
time of the reservation;
(b) travel by boat or rail: up to the maximum cost of a first class ticket;
(c) travel by car: at the rate of one first class rail ticket for the same journey
and on the same day;
In addition, the contracting authority reimburses travel outside Union
territory if it has given its prior written approval for the expenses.
2.22.4 The contracting authority reimburses subsistence expenses on the basis of a
daily subsistence allowance as follows:
(a) for journeys of less than 200 km for a return trip, no subsistence
allowance is payable;
(b) the daily subsistence allowance is payable only on receipt of supporting
documents proving that the person concerned was present at the
destination;
(c) the daily subsistence allowance takes the form of a flat-rate payment to
cover all subsistence expenses, including meals, local transport including
transport to and from the airport or station, insurance and sundries;
(d) the daily subsistence allowance is reimbursed at the flat rates specified
in Article 1.5.3;
(e) accommodation is reimbursed on receipt of supporting documents
proving the necessary overnight stay at the destination, up to the
flat-rate ceilings specified in Article 1.5.3.
2.22.5 The contracting authority reimburses the cost of shipment of equipment or
unaccompanied luggage if it has given its prior written approval for the
expense.
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1.38 RECOVERY
2.23.1 If an amount is to be recovered under the terms of the FWC, the contractor
must repay the contracting authority the amount in question.
2.23.2 Recovery of procedure
Before recovery, the contracting authority must formally notify the contractor of its
intention to recover the amount it claims, specifying the amount due and the reasons
for recovery and inviting the contractor to make any observations within 30 days of
receipt.
If no observations have been submitted or if, despite the observations submitted, the
contracting authority decides to pursue the recovery procedure, it must confirm
recovery by formally notifying a debit note to the contractor, specifying the date of
payment. The contractor must pay in accordance with the provisions specified in the
debit note.
If the contractor does not pay by the due date, the contracting authority may, after
informing the contractor in writing, recover the amounts due:
(a) by offsetting them against any amounts owed to the contractor by the Union or
by the European Atomic Energy Community;
(b) by calling in a financial guarantee if the contractor has submitted one to the
contracting authority;
(c) by taking legal action.
2.23.3 Interest on late payment
If the contractor does not honour the obligation to pay the amount due by the date
set by the contracting authority in the debit note, the amount due bears interest at
the rate indicated in Article 2.21.8. Interest on late payments will cover the period
starting on the day after the due date for payment and ending on the date when the
contracting authority receives the full amount owed.
Any partial payment is first entered against charges and interest on late payment and
then against the principal amount.
2.23.4 Recovery rules in the case of joint tender
If the contract is signed by a group (joint tender), the group is jointly and severally
liable under the conditions set out in Article 2.6 (liability). The contracting authority
first claims the full amount to the leader of the group.
If the leader does not pay by the due date and if the amount cannot be offset in
accordance with Article 2.23.2 (a), the contracting authority may claim the full
amount to any other member of the group by notifying the debit note already sent to
the leader under Article 2.23.2.
1.39 CHECKS AND AUDITS
2.24.1 The contracting authority and the European Anti-Fraud Office may check or
require an audit on the implementation of the FWC. This may be carried out
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either by OLAF’s own staff or by any outside body authorised to do so on its
behalf.
Such checks and audits may be initiated at any moment during the provision
of the services and up to five years starting from the payment of the balance
of the last specific contract issued under this FWC
The audit procedure is initiated on the date of receipt of the relevant letter
sent by the contracting authority. Audits are carried out on a confidential
basis.
2.24.2 The contractor must keep all original documents stored on any appropriate
medium, including digitised originals if authorised under national law, for a
period of five years starting from the payment of the balance of the last
specific contract issued under this FWC.
2.24.3 The contractor must grant the contracting authority’s staff and outside
personnel authorised by the contracting authority the appropriate right of
access to sites and premises where the FWC is implemented and to all the
information, including information in electronic format, needed to conduct
such checks and audits. The contractor must ensure that the information is
readily available at the moment of the check or audit and, if so requested,
that information is handed over in an appropriate format.
2.24.4 On the basis of the findings made during the audit, a provisional report is
drawn up. The contracting authority or its authorised representative must
send it to the contractor, who has 30 days following the date of receipt to
submit observations. The contractor must receive the final report within 60
days following the expiry of the deadline to submit observations.
On the basis of the final audit findings, the contracting authority may recover
all or part of the payments made in accordance with Article 2.23 and may
take any other measures which it considers necessary.
2.24.5 In accordance with Council Regulation (Euratom, EC) No 2185/96 of
11 November 1996 concerning on-the-spot checks and inspection carried out
by the Commission in order to protect the European Communities’ financial
interests against fraud and other irregularities and Regulation (EU, Euratom)
No 883/2013 of the European Parliament and of the Council of
11 September 2013 concerning investigations conducted by the European
Anti-Fraud Office, the European Anti-Fraud Office may carry out
investigations, including on the spot checks and inspections, to establish
whether there has been fraud, corruption or any other illegal activity under
the contract affecting the financial interests of the Union. Findings arising
from an investigation may lead to criminal prosecution under national law.
The investigations may be carried out at any moment during the provision of
the services and up to five years starting from the payment of the balance of
the last specific contract issued under this FWC.
2.24.6 The Court of Auditors has the same rights as the contracting authority,
particularly right of access, for the purpose of checks and audits.
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ANNEX I

Tender and Technical Specifications
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ANNEX II

Contractor's Tender of [to be completed]
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ANNEX III

model specific contract
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FIXED PRICE DRAFT SPECIFIC CONTRACT No [to be completed]
Implementing Framework Contract No [to be completed]
The European Union Agency for Fundamental Rights (hereinafter referred to as ‘the
contracting authority‘), with its seat at Schwarzenbergplatz 11, Vienna 1040, Austria,
which is represented for the purposes of the signature of this contract by [forename,
surname and function]
of the one part, and
[official name in full]
[official legal form]
[statutory registration number]
[official address in full]
[VAT registration number]
[appointed as the leader of the group by the members of the group that submitted
the joint tender] [to be added under the leading company]
[collectively] ‘the contractor‘, [represented for the purposes of the signature of this
specific contract by [forename, surname and function]
[The parties identified above and collectively referred to as ‘the contractor’ shall be
jointly and severally liable vis-à-vis the contracting authority for the performance of
this specific contract']
of the other part
HAVE AGREED
1

Subject matter

1.1

This specific contract implements framework contract (FWC) No [complete]
signed by the contracting authority and the contractor on [complete date].

1.2

The subject matter of this specific contract is [short description of subject].
[This specific contract relates to lot [complete] of the FWC.]

1.3

The contractor undertakes, in accordance with the terms set out in the FWC
and in this specific contract and the annexes thereto, which form an integral
part thereof, to perform the tasks specified in Annex I.

2

Entry into force and duration

2.1

This specific contract shall enter into force on the date on which it is signed by
the last party.

2.2

[The duration of the execution of the tasks shall not exceed [complete]
[days/weeks/months].] [Execution of the tasks shall be completed before [to
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be competed].] Execution of the tasks shall start from the date of entry into
force of this specific contract.
The period of execution of the tasks may be extended only with the express
written agreement of the parties before such period elapses.
3

PERFORMANCE AND LOCATION

3.1

The tasks performed by the contractor under this specific contract shall result
in deliverables, defined according to the provisions of Annex I.
Signature by the contracting authority of the Task Acceptance Form attached
in Annex III shall provide evidence of the work performed.

3.2

The tasks shall be performed at the contractor’s premises, unless otherwise
specified in Annex I.

3.4

Price and payments

4.1

The maximum total price to be paid under this specific contract shall be EUR
[amount in figures and in words] covering all tasks executed.

4.2

This amount shall cover all expenditure incurred by the contractor in
performing this specific contract. No reimbursable expenses are foreseen.

4.3

In conformity with Articles 1.5 of the special conditions and 2.21 of the
general conditions of the FWC, the invoicing procedures for the services, once
accepted by the contracting authority, are as follows:
For specific contracts of a contract amount below EUR 25,000.00:
 100% on completion of the work, based on a Tasks Acceptance Form
signed by the contracting authority in accordance with the form in Annex III
(to be attached to the invoice)
For specific contracts of a contract amount between EUR 25,000.00 and EUR
60,000:
 no prefinancing is foreseen
 payment of the balance upon completion of the work, based on Tasks
Acceptance Form signed by the contracting authority in accordance with the
form in Annex III (to be attached to the invoice)
For specific contracts of a contract amount above EUR 60,000.00:
 no prefinancing is foreseen

no interim payment is foreseen
 payment of the balance upon completion of the work, based on Tasks
Acceptance Form signed by the contracting authority in accordance with the
form in Annex III (to be attached to the invoice)
Framework Contract No: F-SE-16-T06
Page 41

4.4

Payments shall be made to account No [to be completed] held with [to be
completed] on production of the invoice showing separately the amount of the
services and the VAT applied and within no more than [30/60] calendar days
from the date the invoice is received by the department indicated in article 4.5
below. Invoices presented by the contractor shall indicate his place of taxation
for VAT purposes and shall specify separately the amounts not including VAT
from those amounts including VAT. The payment shall be deemed to have
been effected on the day the contracting authority's financial account is
debited.

4.5

The address for invoices is:
European Union Agency for Fundamental Rights
to the attention of the Administration Department
Schwarzenbergplatz 11,
Vienna 1040,
Austria
****

[Option: for contractors for which VAT is due in Belgium]
[Where VAT is due in Belgium, the provisions of this specific contract constitute a
request for VAT exemption No 450, Article 42, paragraph 3.3 of the VAT code
(circular 2/1978), provided the contractor includes the following statement in the
invoice(s): ‘Exonération de la TVA, Article 42, paragraphe 3.3 du code de la TVA
(circulaire 2/1978) ‘ or an equivalent statement in the Dutch or German language.]
[Option: for contractors for which VAT is due in Luxembourg]
[Where VAT is due in Luxembourg, the contractor shall include the following
statement in the invoices: ‘Commande destinée à l'usage officiel de l'Union
européenne. Exonération de la TVA Article 43 § 1 k 2ième tiret de la loi modifiée du
12.02.79. ‘ In case of intra-Community purchases, the statement to be included in
the invoices is: ‘For the official use of the European Union. VAT Exemption / European
Union/ Article 151 of Council Directive 2006/112/EC. ‘]
5

SUBCONTRACTING

[Subcontracting is not allowed]
or
[In accordance with article 2.10 of the general conditions, the contractor has been
permitted to subcontract.
Tasks stated in Annex I may be performed by the
subcontractor, address], entirely at the risk of the contractor.

subcontractor

[name

Without prejudice to the contracting authority’s other rights under article 2.10 of the
general conditions, if the contractor fails to meet his obligations, the specific contract
with the contracting authority may be terminated in accordance with Article 2.18.1 c)
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of the general conditions. This clause applies throughout the terms of the specific
contract.]
6

Performance guarantee

No performance guarantee will be required.
7

Use of results

[Refer to article 1.10 of the framework contract.]
or
[Insert details on the intended use of results linked to the specific request for service
supplementing or replacing clause 1.10 of the special conditions]
8

ADMINISTRATIVE PROVISIONS

The persons responsible for implementing this specific contract are:
For the contracting authority:
Administrative matters: [name and telephone number]
Technical matters: [name and telephone number]
For the contractor: [name and telephone number]
Administrative matters: [name and telephone number]
Technical matters: [name and telephone number]
All communication relating to the implementation of this specific contract must be in
the form of written correspondence and be sent to the appropriate responsible
persons.
9

Annexes

The following documents are annexed to the specific contract and form an integral
part of it:
Annex I:

Technical Annex/Description of the Tasks

Annex II:

Contractor’s specific tender of [date to be completed]

Annex III:

Task Acceptance Form

SIGNATURES
For the contractor,

For the contracting authority,

[name]

[name]

[function]

[function]

signature[s]: _______________________

signature[s]:_____________________

Done at ___________ date:___________

Done at Vienna date:______________
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In duplicate in English.
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ANNEX I

Technical Annex/Description of the Tasks
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ANNEX II

Contractor's specific tender
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ANNEX III

Task Acceptance Form
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ANNEX III –TASK ACCEPTANCE FORM
FOR SPECIFIC CONTRACT No [to be completed]
UNDER FRAMEWORK CONTRACT No [to be completed]
One original - duly signed - to be attached to the invoice.

Deliverable:

SIGNING FOR WORK
To be filled in by the contractor and the contracting authority:
Contractor

Date of delivery/signing:
Person
responsible
compliance with the
capitals):

for
SC

checking
(in block

Comments:
Date and signature:
ACCEPTANCE OF WORK
To be filled in by the contracting authority:
Person responsible for accepting the
work:
Date and signature denoting final
acceptance and invoicing:
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Contracting
authority

TIMES AND MEANS DRAFT SPECIFIC CONTRACT No [to be completed]
Implementing Framework Contract No [to be completed]
The European Union Agency for Fundamental Rights (hereinafter referred to as ‘the
contracting authority‘), with its seat at Schwarzenbergplatz 11, Vienna 1040, Austria,
which is represented for the purposes of the signature of this contract by [forename,
surname and function]
of the one part, and
[official name in full]
[official legal form]
[statutory registration number]
[official address in full]
[VAT registration number]
[appointed as the leader of the group by the members of the group that submitted
the joint tender] [to be added under the leading company]
[collectively] ‘the contractor‘, [represented for the purposes of the signature of this
specific contract by [forename, surname and function]
[The parties identified above and collectively referred to as ‘the contractor’ shall be
jointly and severally liable vis-à-vis the contracting authority for the performance of
this specific contract']
of the other part
HAVE AGREED
1

Subject matter

1.1

This specific contract implements Framework Contract (FWC) No [complete]
signed by the contracting authority and the contractor on [complete date].

1.2

The subject matter of this specific contract is [short description of subject].
[This specific contract relates to lot [complete] of the FWC.]

1.3

The contractor undertakes, in accordance with the terms set out in the FWC
and in this specific contract and the annexes thereto, which form an integral
part thereof, to perform the tasks specified in Annex I.
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2

Entry into force and duration

2.1

This specific contract shall enter into force on the date on which it is signed by
the last party.

2.2

[The duration of the execution of the tasks shall not exceed [complete]
[days/weeks/months].] [Execution of the tasks shall be completed before [to
be competed].] Execution of the tasks shall start from the date of entry into
force of this specific contract.
The period of execution of the tasks may be extended only with the express
written agreement of the parties before such period elapses.

3

PERFORMANCE AND LOCATION

3.1

The tasks to be performed by the contractor under this specific contract are
described in detail in Annex I.
Every day the contractor shall notify the contracting authority of the time
spent by the consultants/service providers working under the specific contract.
At the end of every month, the contractor shall complete and sign the time
sheet contained in Annex II and send it to the responsible technical person in
the contracting authority for verification.
The consultants/services providers are specified in Annex I.
Signature by the contracting authority of the time sheets attached in Annex II
shall provide evidence of the work performed.

3.2

The tasks shall be performed at the [to be completed].

4

Price and payments

4.1

The contracting authority undertakes to pay the contractor, in consideration
for the services rendered under this specific contract, a maximum amount per
actual day of services rendered per profile of the consultant/service provider
in accordance with the profiles listed in Annex II of the framework contract,
and for the number of days as specified in Annex I of this specific contract.
When a profile includes more than one consultant/service provider and a
number of days has been indicated for each consultant/service provided, the
total number of days executed by each consultant/service provider can be
modified, provided that the total number of days per profile is not exceeded
and following a written agreement or notification by mail, fax or e-mail by the
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contracting authority’s responsible person indicated
authorised contracting authority representative.

below,

or

other

4.2

The maximum total price to be paid under this specific contract shall be EUR
[amount to be completed] covering all tasks executed. This amount shall
cover all expenditure incurred by the contractor in performing this specific
contract. No reimbursable expenses are foreseen.

4.3

In conformity with Articles 1.5 of the special conditions and 2.21 of the
general conditions of the FWC, the invoicing procedures for the services, once
accepted by the contracting authority, are as follows:
- at the end of each calendar quarter, on the basis of time sheets signed by
the contracting authority and the consultant/service provider using the
form in Annex II (these timesheets must be attached to the invoice)

4.4

Payments shall be made to account No [to be completed] held with [to be
completed] on production of the invoice showing separately the amount of the
services and the VAT applied and within no more than [30] [60] calendar days
from the date the invoice is received by the department indicated in article
4.5 below. Invoices presented by the contractor shall indicate his place of
taxation for VAT purposes and shall specify separately the amounts not
including VAT from those amounts including VAT. The payment shall be
deemed to have been effected on the day the contracting authority's financial
account is debited.

4.5

The address for invoices is:
European Union Agency for Fundamental Rights
to the attention of the Administration Department
Schwarzenbergplatz 11,
Vienna 1040,
Austria
****

[Option: for contractors for which VAT is due in Belgium]
[Where VAT is due in Belgium, the provisions of this specific contract constitute a
request for VAT exemption No 450, Article 42, paragraph 3.3 of the VAT code
(circular 2/1978), provided the contractor includes the following statement in the
invoice(s): ‘Exonération de la TVA, Article 42, paragraphe 3.3 du code de la TVA
(circulaire 2/1978) ‘ or an equivalent statement in the Dutch or German language.]
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[Option: for contractors for which VAT is due in Luxembourg]
[Where VAT is due in Luxembourg, the contractor shall include the following
statement in the invoices: ‘Commande destinée à l'usage officiel de l'Union
européenne. Exonération de la TVA Article 43 § 1 k 2ième tiret de la loi modifiée du
12.02.79. ‘ In case of intra-Community purchases, the statement to be included in
the invoices is: ‘For the official use of the European Union. VAT Exemption /
European Union/ Article 151 of Council Directive 2006/112/EC. ‘]
5

Performance guarantee

No performance guarantee will be required.
6

Subcontracting

[Subcontracting is not allowed]
or
[In accordance with article 2.10 of the general conditions, the contractor has been
permitted to subcontract.
Tasks stated in Annex A may be performed by the subcontractor
subcontractor, address], entirely at the risk of the contractor.

[name

Without prejudice to the contracting authority’s other rights under article 2.10 of the
general conditions, if the contractor fails to meet his obligations, the specific contract
with the contracting authority may be terminated in accordance with Article 2.18.1 c)
of the general conditions. This clause applies throughout the terms of the specific
contract.]
7

Use of results

[Refer to article 1.10 of the framework contract]
or
[Insert details on the intended use of results linked to the specific request for service
supplementing or replacing clause 1.10 of the special conditions]
8

Administrative providsions

The persons responsible for implementing this specific contract are:
For the contracting authority:
Administrative matters: [name and telephone number]
Technical matters: [name and telephone number]
For the contractor: [name and telephone number]
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Administrative matters: [name and telephone number]
Technical matters: [name and telephone number]
All communication relating to the implementation of this specific contract must be in
the form of written correspondence and be sent to the appropriate responsible
persons.
9

Annexes

The following documents are annexed to the specific contract and form an integral
part of it:
Annex I:

Technical Annex/Description of the Tasks

Annex II:

Time sheets form

SIGNATURES
For the contractor,

For the contracting authority,

[name]

[name]

[function]

[function]

signature[s]: _______________________

signature[s]:_____________________

Done at ___________ date:___________

Done at Vienna date:______________

In duplicate in English.
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ANNEX I

Technical Annex/Description of the Tasks
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ANNEX II

Time sheet form

(Provided in a separate document/file)

Framework Contract No: F-SE-16-T06
Page 55

ANNEX IV

Bank Identification Form and Legal Entities File
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ANNEX VI

Power of Attorney
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