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hereinafter referred to as the “Project Promoter” 

 

 

and 

 

 

European Union Agency for Fundamental Rights 
Schwarzenbergplatz 11, 1040 Vienna, Austria,  

Represented by Michael O’Flaherty, Director 

hereinafter referred to as the “Project Partner” 

 

hereinafter referred to individually as a “Party” and collectively as the “Parties” 
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PREAMBLE: 

 

The demand for objective, reliable data disaggregated by various vulnerability criteria (such as a 

particular ethnicity, gender, disability, age, region, etc.) is increasing, especially in the EU. Factors 

such as belonging to an ethnic minority (like Roma), having a disability, living in a remote area in 

economic decline, or having migrant background often correlate with increased vulnerability to 

poverty, social exclusion and violation of rights. In order to develop meaningful policies addressing 

these vulnerabilities and effectively implementing them, the Member States need to identify which 

groups are at risk, why they are at risk and what are the quantitative parameters of the interventions 

that will address these risks. Robust comparable data disaggregated by various criteria are also 

needed for monitoring progress on the implementation of the Sustainable Development Goals 

(SDGs) and in the context of the European Pillar of Social Rights.  

A number of challenges and risks exist in collecting data disaggregated by various vulnerability 

criteria. Some of them are of a methodological nature (e.g. which criteria to choose/prioritise), others 

are related to the protection of privacy (e.g. what level of detail and type of disaggregation 

guarantees highest standards of personal data protection). The current project will address some of 

the key challenges in that regard. It aims to achieve the following objectives: 

 Develop innovative methods for generating data necessary to formulate practical responses 

by policymakers and donors in addressing vulnerability challenges at regional and local 

level linked to the enjoyment of fundamental rights; 

 Test and apply the methods identified to collect data that will be used in decision-making, 

planning adequate social policies, developing target indicators for operational programs, as 

well as tracking the implementation of SDGs; 

 Share the experience with other countries of the region with similar social and economic 

development. 

The two parties involved have broad experience in the collection, record, and report of relevant data. 

They will build in their respective comparative advantages and cooperate in the implementation of 

the project. The National Statistical Institute Bulgaria (BNSI) will contribute with its expertise and 

capacities with regard to the conduct of big-scale surveys and data analysis. The European Union 

Agency for Fundamental Rights (FRA) will contribute with its expertise on the analysis and 

dissemination of relevant, objective, reliable and comparable information and data, including results 

from research and monitoring communicated to it by EU Member States. The Agency will provide 

advice on the basis of this technical expertise throughout the project implementation, contributing 

with its knowledge on ways to address vulnerability issues and aspects of discrimination as well as 

producing evidence-based analyses addressing a variety of audiences. 

 

IT IS AGREED AS FOLLOWS: 

 

Article 1 – Scope and objectives 
1. This Partnership Agreement (hereinafter referred to as the “Agreement”) defines the rights and 

obligations of the Parties and sets forth the terms and conditions of their cooperation in the 

implementation of the Project, as described and defined in Annex 1 - List of activities, deliverables, 

responsible party and time-line (hereinafter referred to as “Annex 1”). The project will develop, test 

and apply innovative methods to generate data necessary for policymakers and donors to formulate 

practical responses addressing the challenges of hard-to-reach populations at risk of violation of 

their rights. The project will comprise methodological work and research, as well as a big-sample 

survey representative at regional and local level for Bulgaria’s 28 regions. The data collected will 

be used to inform the planning adequate social policies, developing target indicators for operational 
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programs, and decision-making. It will also facilitate tracking the implementation of the Sustainable 

Development Goals. The experience gained with the project will be shared with other EU Member 

States and candidate countries with similar levels of social and economic development for possible 

replication. 

The present Agreement regulates the award by the Project Promoter of a contribution of € 248,111 

to the Project Partner with a view to the implementation of specific activities of the pre-defined 

project no. 6 within the framework of the Programme ‘Local Development, Poverty Reduction and 

Enhanced Inclusion of Vulnerable Groups’ of the EEA Financial Mechanism 2014-2021 described 

in Annex 1 of the present Agreement. 

The contribution is awarded to the Project Partner under the conditions stipulated in the clauses of 

the present Agreement and its Annexes.   

The Project Partner accepts the contribution and undertakes to carry out the specific project activities 

under its responsibility as stipulated in Article 3. 

2. The Parties shall act in accordance with the legal framework of the EEA/Norwegian Financial 

Mechanism 2014-2021, namely with the Regulation on the implementation of the EEA/Norwegian 

Financial Mechanism 2014-2021 (hereinafter referred to as the “Regulation”). The Parties expressly 

acknowledge to have access to and to be familiar with the content of the Regulation. 

3. Any Annexes to this Agreement constitute an integral part of the Agreement. In case of 

inconsistencies between the Annexes and the Agreement, the latter shall prevail. 

Article 2 – Entry into force and duration  
1. This Agreement shall enter into force on the date of the last signature by the Parties. It shall remain 

in force until the Project Partner has discharged in full its obligations towards the Project Promoter 

as defined in this Agreement. 

2. The rights and obligations under this project agreement will be contingent upon the signing of the 

corresponding contract between the Programme Operator and BNSI (the Project Promoter). The 

Project Promoter will notify the Project Partner as soon as the aforementioned corresponding 

contract between the Programme Operator and the Project Promoter is signed. 

Article 3 – Main roles and responsibilities of the Parties 
1. The Parties agree to ensure and provide all information necessary for the proper implementation 

of this Agreement and to apply the highest degree of transparency and accountability as well as the 

principles of good governance, sustainable development and gender equality. 

Under the project, the parties have the following roles and responsibilities: 

The Bulgarian National Statistical Institute (Project Promoter) shall  

 Be responsible for the overall project management and reporting to the Programme Operator 

 Implement  

o Activity 2 - Survey preparation and conduct 

o Activity 4  - Information and publicity 

 Provide inputs for relevant components of Activity 1 and Activity 3 (data, indicators, 

research inputs and comments on working drafts) 

The European Union Agency for Fundamental Rights (Project Partner) shall  

 Implement  

o Activity 1 - Preparatory research to inform the choice of approach and the 

methodology of the survey under Activity 2 
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o Activity 3 - Analysis and Conclusions 

 Provide inputs for relevant components of Activity 1 and Activity 4 (comments and 

suggestions on the indicators to be calculated, comments on working drafts presentations)  

The detailed list of sub-activities and deliverables under Activities 1 and 3 is provided in Annex 1. 

2. The Parties shall take all appropriate and necessary measures to ensure fulfilment of the 

obligations and objectives arising from this Agreement.  

3. The Parties shall carry out their respective obligations with efficiency, transparency and diligence. 

They shall keep each other informed about all matters of importance to the overall cooperation and 

the implementation of the activities to be performed. They shall act in good faith in all matters and 

shall, at all times, act in the interest of the Programme and the Project. 

4. The Parties shall promptly inform each other of any circumstances that interfere or threaten to 

interfere with the successful implementation of this Agreement. Both Parties shall immediately 

inform each other of any cases of suspected or actual fraud, corruption or other illegal activity that 

come to their attention, at any level or any stage of implementation of the Project. 

5. The Parties shall make available sufficient and qualified personnel, including by outsourcing some 

of the activities in accordance with the public procurement rules applicable to the Project Partner or 

by recruiting staff in accordance with the Staff Regulations applicable to the Project Partner, which 

shall carry out their work with the highest professional standard. While carrying out the assignment 

under this Agreement, the personnel and entities engaged by either Party shall comply with the laws 

applicable to each Party.  

6. Whenever in the performance of their assignments under this Agreement the Parties’ personnel 

are on the premises of the other Party, or at any other location in the other Party’s country on request 

of such Party, that Party shall ensure that such premises and locations comply with all applicable 

EU and national health, safety and environmental laws and standards. The Parties shall take all 

necessary precautions to prevent the occurrence of any injury to persons or damage to the property 

of the other Party in connection with the implementation of the Project.  

7. From the Project Promoter side, the Project Manager will be Magdalena Kostova. From the 

Project Partner side, the Project Manager will be Andrey Ivanov.  

Article 4 – Obligations of the Project Promoter 
1. The Project Promoter is responsible for the overall coordination, management and implementation 

of the Project in accordance with the regulatory and contractual framework specified herein. It 

assumes sole responsibility for the successful implementation of the Project towards the Ministry of 

Education and Science, the Programme Operator. 

2. The Project Promoter undertakes to, inter alia: 

(a) ensure the correct and timely implementation of the Project’s activities; 

(b) promptly inform the Project Partner on all circumstances that may have a negative impact on 

the correct and timely implementation of any of the Project’s activities, and of any event that 

could lead to a temporary or final discontinuation or any other deviation of the Project; 

(c) provide the Project Partner with access to all available documents, data, and information in its 

possession that may be necessary or useful for the Project Partner to fulfil its obligations; in 

cases where such documents, data and information are not in English, it shall provide an 

English translation thereof when so requested by the Project Partner; 

(d) provide the Project Partner with a copy of the signed Project Contract, including any 

subsequent amendments thereof as of their entry into force; 
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(e) consult the Project Partner before submission of any request for amendment of the Project 

Contract to the Programme Operator that may affect or be of interest for the Project Partner’s 

role, rights and obligations hereunder; 

(f) prepare and submit in a timely manner to the Programme Operator the interim project reports, 

financial reports and other supporting documentation in connection with the payment claims, 

in compliance with the Programme Agreement and the Project Contract so as to meet the 

payment deadlines towards the Project Partner as stipulated in this Agreement; 

(g) transfer to the Project Partner’s nominated bank account all payments due by the set deadlines; 

(h) ensure that the Project Partner promptly receives all assistance it may require for the 

performance of its tasks 

(i)  prepare and deliver to the Project Partner the inputs needed by the Project Partner to carry out 

its obligations under this Agreement in accordance with the time-line and deadlines specified 

in Annex 1. 

Article 5 – Obligations of the Project Partner 
1. The Project Partner is responsible for the performance of the activities and tasks assigned to it in 

accordance with this Agreement and Annex 1.  

2. In addition to the above obligations, the Project Partner shall: 

(a) promptly inform the Project Promoter on relevant circumstances that may have an impact on 

the correctness, timeliness and completeness of its performance; 

(b) provide the Project Promoter with all information necessary for the preparation of the progress 

reports and the financial reports to the Programme Operator within the deadlines and according 

to the reporting forms set by the Project Promoter; 

(c) immediately inform the Project Promoter of any cases of suspected or actual fraud, corruption 

or other illegal activity that come to its attention, at any level or any stage of implementation 

of the Project, insofar it is foreseen in the regulation applicable to the Project Partner and in 

accordance with the procedures and within the time limits stipulated therein; 

(d) keep all supporting documents regarding the Project, including the incurred expenditure, either 

in the form of originals or in versions certified to be in conformity with the originals on 

commonly accepted data carriers, for at least three years from the FMC’s approval of the final 

programme report or from the date on which the European Parliament gives discharge for the 

budget of the Project Partner for the financial year to which the documents relate, whatever 

occurs later; 

(e) provide any bodies carrying out mid-term or ex-post evaluations of the Programme, on behalf 

of the EEA Financial Mechanism any document or information necessary to assist with the 

evaluation within the limits of its rules, policies and procedures. It is understood that such 

review or evaluation will not constitute a financial compliance or other audit of the Project 

Partner and that any audit will be performed solely in accordance with the Project Partner rules 

and regulations; 

(f) effectively participate in promoting the objectives, activities and results of the Project.  

Article 6 – Project budget and eligibility of expenditures 
1. The detailed total Project budget, the budget share of the Project Partner as well as the allocation 

of the budget, amongst the activities to be performed by the Project Partner is fixed in Annex 2, 

“Project budget”. 

2. Expenditures incurred by the Project Partner must be in line with the general rules on eligibility 

of expenditure contained in the Regulation, specifically Chapter 8 thereto. The Project Partner 

reserves the right to comply with its obligations under this Agreement by outsourcing some of the 

activities or tasks assigned to it under Article 5 in accordance with the public procurement rules 

applicable to the Project Partner or by recruiting staff in accordance with the Staff Regulations 
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applicable to the Project Partner.3. Indirect costs shall be claimed in accordance with Regulation 

Article 8.5.1 (c) by the application of a flat rate of up to 15% of direct eligible staff costs or 84 455,10 

Euro. The indirect costs are distributed among the partners as follows: 28 560 for FRA and 55 895,10 

for BNSI. 

4. The first day of eligibility of expenditure shall be the day following the signature of the project 

contract by the Project Promoter and the Programme Operator. 

5. Final date of eligibility of expenditures, shall be stated in the project contract between Project 

Promoter and Programme Operator, but not later than 30.04.2024. 

Article 7 – Financial management and payment arrangements 
1. Payment of the project grant share to the Project Partner shall take the form of advance payments 

and clearing of the balance. 

2. The first advance payment is 30% of the total budget allocated to the Project Partner. 

3. The first advance payment to the Project Partner shall be made no later than 30 calendar days of 

the crediting of the advance payment from the Programme to the Project Promoter’s bank account.  

4. The Project Partner shall use the template attached in Annex 3 for the reporting.  

5. The remaining advance payments to the Project Partner shall be made no later than 30 calendar 

days of the crediting of the interim payments from the Programme Operator to the Project 

Promoter’s bank account. 

6. Following the completion of the Project Partner’s activities, final settlement of any due payments 

shall be made within 60 calendar days following the delivery of the final financial report from the 

Project Partner to the Project Promoter. 

7. The payments to the Project Partner shall be distributed according to the following scheme: 

Project 

partner 

1st advance 

payment 

2nd  advance 

payment 

3rd  advance 

payment  

4th  advance 

payment 

Final payment 

to settle 

accounts as 

applicable 

FRA 30% 25% 25% 10% 10% or 

recovery of 

unspent 

amount 

 

8. All amounts shall be denominated in EUR. 

9. Payments to the Project Partner shall be made to the Project Partner’s bank account denominated 

in EUR, identified as follows: 

European Union Agency for Fundamental Rights 

ING Belgium 

Avenue Marnix 24 (MA I + 1 zone purple)  

1000 Bruxelles 

Belgium 

IBAN: BE82 3751 0082 0768 

BIC: BBRUBEBB  
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10. Payments shall be deemed to have been made on the date on which the Project Promoter’s 

account is debited. 

11. The Project Promoter will bear the exchange rate risk. 

 

Article 8 – Proof of expenditure 
1. Costs incurred by the Project Partner shall be supported by receipted invoices or alternatively by 

accounting documents of equivalent probative value in accordance with the financial rules and other 

relevant rules, policies and procedures applicable to the Project Partner. 

2. A financial report confirming that the claimed expenditures are in accordance with the principles 

and rules set forth in this Agreement and in the Financial Rules applicable to the Project Partner 

shall also be accepted as sufficient proof of expenditure incurred. Such financial report shall be 

signed by the authority having budget and financial control capacity in the Project Partner (namely, 

the Head of Corporate Services) and include: 

 Cost of staff assigned to the project 

 Travel and subsistence allowances for staff 

 Costs entailed by other contracts awarded by the Project Partner for the purpose of carrying 

out the project 

 Costs arising directly from requirements imposed by the Project Contract. 

 

3. Indirect costs claimed by the application of a flat rate do not need to be supported by accounting 

documents. 

 

Article 9 – Progress and financial reports 

1. The Project Partner will be submitting narrative progress reports and financial reports in 

accordance to the Annex 3 (Partner report template). 

2. The Project Partner shall respect the following reporting deadlines: 

 

Reporting periods Deadline for submission of reports 

1 November – 30 April  31 May 

1 May – 31 October  30 November  

 

 

Article 10 – Audits and checks 
1. The expenditure will be recorded in the accounts of the Project Partner, which are subject to the 

internal and external auditing procedures in accordance with Articles 78 (internal auditor) and 104 

(external auditor) of the project Partner’s Financial Rules. Moreover, Article 108 establishes that 

the European Anti-Fraud Office (OLAF) may carry out investigations including on-the-spot checks 
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and inspections with a view to establishing whether there has been fraud, corruption or any other 

illegal activity affecting the financial interests of the Union1. 

2. The external auditor of the Project Partner is the European Court of Auditors. Should the audit 

report of the external auditor of the Project Partner contain observations relevant to the activities 

under this Agreement, a copy of the relevant sections of such report, together with the Project 

Partner’s comments thereon, shall be made available to the Project Promoter within the limits of the 

Project Partner’s rules and procedures.    

Article 11 – Procurement  
1. In accordance with the provisions of Article 8.15 of the Regulation, the Parties shall conduct their 

procurement for the implementation of the Project in accordance with the respective applicable 

national and EU laws in public procurement. 

2. In particular, the awarding of contracts by the Project Partner for the implementation of the Project 

shall be governed by Regulation (EU, Euratom) No 2018/1046 of the European Parliament and of 

the Council of 18 July 2018 on the financial rules applicable to the general budget of the Union. 

Article 12 – Conflict of interest 
1. The Parties shall take all necessary measures to prevent any situation that could compromise the 

impartial and objective performance of the Agreement. Such conflict of interests could arise in 

particular as a result of economic interest, political or national affinity, family or emotional ties, or 

any other relevant connection or shared interest. Any conflict of interests which could arise during 

the performance of the Agreement must be notified to the other Party in writing without delay. In 

the event of such conflict, the Party concerned shall immediately take all necessary steps to resolve 

it. 

2. Each Party reserves the right to verify that such measures are adequate and may require additional 

measures to be taken, if necessary, within a time limit which it shall set. The Parties shall ensure 

that their staff are not placed in a situation which could give rise to conflict of interests. Each Party 

shall immediately replace any member of its staff exposed to such a situation. 

Article 13 – Confidentiality 
1. With the exception of final deliverables foreseen in this Agreement, work processes, 

methodologies and other means for the elaboration and production of these deliverables, are deemed 

to be confidential under this Agreement. 

2. In order to guarantee such confidentiality, each party must:  

(a) not use confidential information or documents for any purpose other than to perform its 

obligations under the Agreement without the prior written agreement of the other party;  

(b) ensure the protection of such confidential information or documents with the same level of 

protection as its own confidential information and in any case with due diligence;  

(c) not disclose, directly or indirectly, confidential information or documents to third parties 

without the prior written agreement of the other party. 

                                                      
1 In accordance with Regulation (EU, Euratom) No 883/2013 of the European Parliament and of the Council of 11 September 2013 

concerning investigations conducted by the European Anti-Fraud Office (OLAF) and Council Regulation (Euratom, EC) No 2185/96 of 
11 November 1996 concerning on-the-spot checks and inspections carried out by the Commission in order to protect the European 

Communities' financial interests against fraud and other irregularities. 
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3. The confidentiality obligations set out in this Article are binding on both parties during the 

implementation of the Agreement and for as long as the information or documents remain 

confidential unless:  

(a) the disclosing party agrees to release the receiving party from the confidentiality obligation 

earlier;  

(b) the confidential information or documents become public through other means than a breach 

of the confidentiality obligation; 

(c) the applicable law requires the disclosure of the confidential information or documents;  

(d)  it is required to fulfil information and publicity obligations. 

4. Both parties must obtain from any natural person with the power to represent it or take decisions 

on its behalf, as well as from third parties involved in the performance of the Agreement, a 

commitment that they will comply with this Article. At the request of one of the parties, the other 

must provide a document providing evidence of this commitment. 

Article 14 – Data protection 
1. All personal data included in or relating to this Agreement, including its implementation, shall be 

processed in accordance with the data protection law applicable to each Party. In particular, the 

processing of personal data by the Project Partner is subject to Regulation (EU) 2018/1725 of 23 

October 2018 on the protection of natural persons with regard to the processing of personal data by 

the Union institutions, bodies, offices and agencies and on the free movement of such data. Such 

data shall be processed solely for the purposes of the implementation, management and monitoring 

of the Project by all involved Parties. 

2. The data controller for the purposes of this Agreement is the Bulgarian National Statistical 

Institute, considering its role and responsibilities as Project Promoter, as defined in Article 4. The 

European Union Agency for Fundamental Rights shall act as data processor, considering its role and 

responsibilities as Project Partner, as defined in Article 5. The Project Partner shall act, as data 

processor, in accordance with Regulation (EU) 2018/1725 and the data controller (the Project 

Promoter) shall act in accordance with the General Data Protection Regulation directly applicable 

to all EU Member States. 

3. The subject matter and purpose of the processing of personal data are specified in Article 1 of the 

Agreement.  

4. The results from survey conducted should be provided only as anonymized microdata set in 

accordance to national and EU legislation. 

Article 15 – Intellectual property rights 
1. Unless otherwise agreed by the Parties in writing, both Parties shall share the ownership of the 

results and of all intellectual property rights on the newly created materials produced specifically by 

the Parties in the performance of the Project. 

2. Each Party gives hereby to the other Party a worldwide, irrevocable, perpetual, non-exclusive and 

royalty free licence to use such rights for any purpose directly connected with the Project or with 

the activities of each Party. 

3. Each party retains the ownership and the intellectual property rights on the pre-existing materials 

used by the Parties for the production of the results in the performance of the Project. 

4. Save as provided in paragraphs 15.1 to 15.3 above, this Agreement shall not vest in either Party 

any rights over the other Party’s ownership and intellectual property rights. 
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Article 16 –Liability 
1. Each Party shall assume sole liability towards third parties for the acts and/or omissions of any 

person attributable to it in the course of the performance of the Project. 

2.The liability of the Parties vis-à-vis each other under or in connection with this Agreement shall 

be limited to the amount of the contribution actually made under this Agreement, unless the loss or 

damage is caused by the gross negligence or wilful misconduct of the other Party or its personnel, 

as well as in case of an action brought against the other party by a third party for breach of its 

intellectual property rights, in which case the other Party is liable for the whole amount of the 

damage or loss. 

3. A Party shall not be held liable if it is prevented from fulfilling its obligations under this 

Agreement by force majeure. Force majeure means any unforeseeable, exceptional situation or event 

beyond the control of the parties that prevents either of them from fulfilling any of their obligations 

under the contract. The situation or event must not be attributable to error or negligence on the part 

of the parties or on the part of the subcontractors and must prove to be inevitable despite their 

exercising due diligence. 

Article 17 – Irregularities 
1. Irregularities are defined in accordance with Article 12.2 of the Regulation.  

2. In case an irregularity has come to the attention of one Party, that Party shall immediately inform 

the other Party and the Programme Operator thereof in writing.  

3. In cases where measures to remedy any such irregularity are taken by the competent bodies 

referred to in Chapter 12 of the Regulation, including measures to recover funds, the Party concerned 

shall be solely responsible for complying with such measures and returning such funds to the 

Programme. The Project Partner shall, in such cases, return the recovered funds through the Project 

Promoter. 

Article 18 – Suspension of payments and reimbursement 
1. In cases where a decision to suspend payments and/or request reimbursement from the Project 

Promoter is taken by the Programme Operator, the National Focal Point or the Donor States, the 

Project Partner shall take such measures as are necessary to comply with the decision.  

2. For the purposes of the previous paragraph, the Project Promoter shall, without delay, submit a 

copy of the decision referred to in the previous paragraph to the Project Partner.  

Article 19 – Termination 
1. Termination for convenience by either Party by sending formal notification to the other party with 

three (3) months written notice. If the Agreement is terminated: 

(a) neither party is entitled to compensation; 

(b) the Project Partner is entitled to payment for the services provided before the termination 

takes effect. 

2. Either Party may terminate this Agreement, without compensation, in the event of a breach by the 

other Party of its obligations by giving formal written notification to the other Party of its intention 

to terminate the Agreement and the grounds for termination. The other Party has 30 days following 

the date of receipt to submit observations, including the measures it has taken or will take to continue 

fulfilling its obligations under this Agreement. Failing that, the decision to terminate becomes 

enforceable the day after the time limit for submitting observations has elapsed.  
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If the other Party submits observations, the Party intending to terminate must formally notify it either 

of the withdrawal of its intention to terminate or of its final decision to terminate. The date on which 

the termination takes effect must be specified in the formal notification. 

3. Furthermore, in case of termination of the Project Contract for any reason whatsoever, the Project 

Promoter may terminate this Agreement with immediate effect.  

4. Consequences of termination. In case of termination by either party, the Project Partner is entitled 

to payment for the services provided before the termination takes effect, including the costs of 

activities that the Project Partner cannot terminate on legal grounds and the costs of activities that 

the Project promoter expressly requested the Project Partner to perform until the effective 

termination date. The Project Partner must take all appropriate measures to bring all ongoing 

activities to an orderly conclusion, minimise costs, prevent damage and cancel or reduce its 

commitments.  

Within 60 days from the date of termination, the Project Partner must submit any report, deliverable 

or result and any invoice required for the services that were provided before the date of termination. 

Article 20 - Assignment 
1. Neither Party shall have the right to transfer their rights and obligations under this Agreement 

without the prior consent of the other Party.  

2. Any right or obligation assigned by a Party without the consent of the other Party is not 

enforceable. 

Article 21 – Amendments 
Any amendment to this Agreement, including its Annexes, shall be the subject of a written 

agreement concluded by the Parties. 

Article 22 – Severability 
1. If any provision of this Agreement (or part of any provision) is found by any court, tribunal or 

other authority of competent jurisdiction to be invalid, illegal or unenforceable, that provision or 

part-provision shall, to the extent required, be deemed not to form part of the Agreement, and the 

validity and enforceability of the other provisions of the Agreement shall not be affected. 

2. If a provision of this Agreement (or part of any provision) is found illegal, invalid or 

unenforceable, the Parties shall negotiate in good faith to amend such provision such that, as 

amended, it is legal, valid and enforceable and, to the greatest extent possible, achieves the Parties’ 

original intent. 

Article 23 – Notices and language 
1. All notices and other communications between the Parties shall be made in writing and be sent to 

the following addresses: 

For the Project Promoter: 

1. Magdalena Kostova – Director of Demographic and Social Statistics;  

Email: MHKostova@nsi.bg 

2. Svilen Kateliev - Head of Education and Culture Statistics department;  

Email: SKateliev@nsi.bg 

For the Project Partner: 

Operational matters: 

mailto:MHKostova@nsi.bg
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1. Andrey Ivanov – Project Manager; Email: Andrey.ivanov@fra.europa.eu  

2. Ann-Charlotte Nygård - Head of Unit Technical Assistance and Capacity Building;  

Email: Ann-Charlotte.Nygard@fra.europa.eu  

Administrative matters: 

Constantinos Manolopoulos - Head of Corporate Services;  

Email: constantinos.manolopoulos@fra.europa.eu 

2. The language governing the execution of this Agreement is English. All documents, notices and 

other communications foreseen in the framework of this Agreement shall be in English. 

Article 24 – Privileges and Immunities 
None of the stipulations in this Agreement shall be deemed a waiver of the privileges and immunities 

enjoyed by either Party, including its staff. 

Article 25 – Applicable law and settlement of disputes 
1. The construction, validity and performance of this Agreement shall be governed by the EU law 

to the extent it concerns the Project Partner. 

2. Any dispute relating to the conclusion, validity, interpretation or performance of this Agreement 

shall be resolved amicably through consultation between the Parties. 

  

 

 

This Agreement has been prepared in two originals, of which each Party has received one. 

 

For the Project Promoter    For the Project Partner 

Signed in Sofia on …………..….   Signed in Vienna on ……………. 

 

 

Sergey Tsvetarsky     Michael O’Flaherty 

President of BNSI     Director 

 

mailto:Andrey.ivanov@fra.europa.eu
mailto:Ann-Charlotte.Nygard@fra.europa.eu
mailto:constantinos.manolopoulos@fra.europa.eu
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Annexes 
Annex 1: List of activities, deliverables, responsible party and time-line 
 

Activity and sub-activity Deliverables 
Responsible 

party 

Delivery 

(in months, 

“T”=date of 

signature of 

agreement) 

Activity 1 - Approach and Methodology 

 Investigation and critical assessment of 

the existing approaches, good practices 

and methods for defining 

"vulnerability" and reaching hard-to-

reach populations both to collect 

information and to engage in the 

process 

Focus paper – comparative 

overview of the instruments applied 

in surveys targeting hard-to-reach 

populations with analysis of their 

specific objectives and policy 

context 

 

FRA 
T+1 

 

 Study visit in one of the donor 

countries 
BNSI, FRA 

T+1 

 

 Consultations with stakeholders  Policy-targeted indicators 

framework: list of indicators that 

would be necessary to populate with 

the existing data gaps identified 

 

BNSI, FRA 

T+2 

 

 Research and secondary data 

collection on the policy frameworks 

targeting hard-to-reach populations in 

Bulgaria 

FRA 

 Expert workshop to define the criteria 

and identification of groups to be 

surveyed and the thematic areas to be 

covered in the survey 

Guidelines for the instruments to 

be applied: list of the criteria for 

identifying vulnerable populations; 

Defining the groups to be covered 

with the survey in Activity 2. 

BNSI, FRA 
T+6 

 

 Analysis of the results from 

investigations conducted.  
FRA 

Activity 2 - Survey preparation and conduct 

 Field survey design (questionnaires, 

sampling, IT tools development, 

logistics) 

 BNSI 

T+8 

 

 Training 
Contribution to the training – 

presentation  
FRA 

T+9 

 

 Data collection  BNSI 
T+13 

 

 Data processing  
BNSI T+18 

 

 Preliminary results (data tables for 28 

districts) 
 

BNSI T+19 

 

 Calculation of the key indicators to be 

analyses in Activity 3 
 

BNSI T+19 

 

 Drafting summary indicators report 

(28 districts) 
Summary report (28 districts) FRA 

T+20 

 

 Combining/matching data from 

different sources 
 BNSI 

T+21 

 

Activity 3 - Analysis and Conclusions 
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 Calculating additional indicators for 

the four specific vulnerable groups 
Four indicators sets BNSI 

T+23 

 

 In-depth analysis of the survey results 

by four vulnerable groups (indicators 

provided by BNSI) 
Four thematic reports FRA 

T+24 

 

 Drafting reports  

 Calculating SDG indicators  SDG indicators set BNSI 
T+24 

 

 Drafting report 
Report "Overview of core SDG 

indicators" 
FRA 

T+26 

 

 Mapping of vulnerability at municipal 

level (SAE or other appropriate 

estimation method) 

Set of indicators at municipal level 

(tables and visualised in maps) 
BNSI 

T+28 

 

 Drafting report 
Summary report "Municipal 

vulnerability maps - Bulgaria" 
FRA 

T+29 

 

 In-depth analysis and follow-up 

(analysis of the applicability of the 

used data collection approaches and 

methods) 

Thematic guide "How to 

understand, communicate and apply 

data on vulnerability in policy 

process" 

FRA 
T+30 

 

 Drafting thematic guide 

Activity 4 – Information and Publicity 

Developing of the project web page  
BNSI T+1 

 

Opening conference  
BNSI T+1 

 

Interim Conference (to present at the 

investigation phase results) 

Contribution to the conference – 

presentation  
FRA 

T+8 

 

Final conference 
Contribution to the conference – 

presentation  
FRA 

T+30 

 

Translation of the reports in English and 

editing 

All English-language publication 

edited 
FRA 

T+30 

 

Printing of the reports  BNSI 
T+30 
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Annex 2: Project budget 
The total budget of the project is € 999,708.10 distributed as follows: 

 Estimated expenditures for FRA-implemented activities: €248,111 

 Estimated expenditures for BNSI-implemented activities: €751,597.1 

 

Programme: "Local development, poverty reduction and enhanced inclusion of vulnerable 

groups" 

Project title: “Novel Approaches to Generating Data on Hard-to-reach Populations at Risk 
of Violation of their Rights” 

Project Promoter: National Statistical Institute Bulgaria 

Total project cost: € 999 708 

Project grant rate: 100% 

Project duration: 30 months 

 

  
 Total cost (€)  

(a) x (b)  
Type of expenditure 

Comments/additional 

information  

1. DIRECT EXPENDITURES - Reg. Art. 8.2 & Art. 

8.3 
      

Project management       

Day to day project and financial management NSI 
                                   28 

800  

Cost of staff assigned 

to the project - Reg. 
Art. 8.3.1.a 

  

Travels related to project management, coordination, 

reporting and supervision 

                                      7 

200  

Travel and subsistence 
allowances for staff - 

Reg. Art. 8.3.1.b 

The travel and 

subsistence allowances 
have planned in 

accordance of national 

law 

Total 1.1:  
                                   36 

000  
    

Output / Activity  1       

Investigation of the existing approaches and good 

practices and methods for  
a) defining "vulnerability" with critical assessment of 

their pros and cons and  

(b) reaching hard-to-reach populations both to collect 
information and to engage in the process 

                                   18 

000  

Cost of staff assigned 

to the project - Reg. 
Art. 8.3.1.a 

Responsible partner - 

FRA 

Study visit in Norway to Investigate the existing good 

practices and methods of identifying vulnerable 

populations 

                                      5 

460  

Travel and subsistence 

allowances for staff - 

Reg. Art. 8.3.1.b 

Responsible partner - 

NSI 

Study visit in Norway to Investigate the existing good 

practices and methods of identifying vulnerable 
populations  

                                      3 

650  

Travel and subsistence 

allowances for staff - 
Reg. Art. 8.3.1.b 

Responsible partner - 

FRA 

Study visit in Norway to Investigate the existing good 

practices and methods of identifying vulnerable 

populations – cost for organisation of studi visit 

                                      1 
200  

Costs arising directly 
from requirements 

imposed by the project 

contract - Reg. Art. 
8.3.1.g 

Responsible partner - 
NSI 
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Consultations with stakeholders - Focus groups with 

relevant stakeholders, representatives of hard-to-reach 

populations to determine possible factors that would 
contribute to their broader engagement - external 

expertise (civil contract)  

                                      2 

400  

Costs entailed by other 

contracts awarded by 

PP for the purpose of 
carrying out the project 

- Reg. Art. 8.3.1.f  

Responsible partner - 

NSI and FRA 

Structured interviews with NGOs working with hard-to-
reach populations to identify the key factors making them 

"hard-to-reach" 

                                      2 

400  

Costs entailed by other 

contracts awarded by 
PP for the purpose of 

carrying out the project 

- Reg. Art. 8.3.1.f  

Responsible partner - 

NSI and FRA 

Research and secondary data collection  

- Comparative overview of instruments applied in 

surveys targeting hard-to-reach populations with analysis 
of their specific objectives and policy context 

-  Overview of the policy frameworks targeting hard-to-

reach populations in Bulgaria and definition of indicators 
that would be necessary to populate  

                                   23 

600  

Cost of staff assigned 
to the project - Reg. 

Art. 8.3.1.a 

Responsible partner - 
FRA 

T+2 

Experts workshop to define the criteria and identification 
of groups to be surveyed and the thematic areas to be 

covered in the survey - travel and subsistence 

                                      9 

186  

Travel and subsistence 
allowances for staff - 

Reg. Art. 8.3.1.b 

Responsible partner - 

NSI 

Experts workshop to define the criteria and identification 
of groups to be surveyed and the thematic areas to be 

covered in the survey - rent 

                                      3 

000  

Costs entailed by other 

contracts awarded by 
PP for the purpose of 

carrying out the project 

- Reg. Art. 8.3.1.f  

Responsible partner - 

NSI 

Workshop in Bulgaria - lecture  
                                      1 

200  

Cost of staff assigned 

to the project - Reg. 
Art. 8.3.1.a 

  

Analysis of the results from investigations conducted. 

Defining the criteria for identifying vulnerable 
populations  

                                   34 

000  

Cost of staff assigned 

to the project - Reg. 
Art. 8.3.1.a 

Responsible partner - 

FRA 

NSI support the activities of FRA 
                                      2 

400  

Cost of staff assigned 
to the project - Reg. 

Art. 8.3.1.a 

Responsible partner - 

NSI 

Travel of partner for project menagment, reporting and 

implemetation 

                                      3 

243  

Travel and subsistence 
allowances for staff - 

Reg. Art. 8.3.1.b 

Travels of FRA 

partners 

Audit 
                                      7 

500  

Costs arising directly 

from requirements 

imposed by the project 
contract - Reg. Art. 

8.3.1.g 

Responsible - NSI 

Total 1.2: 
                                117 

239  
    

Output / Activity  2       
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Cost of equipment - tablets, laptops 
                                   50 

000  

Cost of new or second 
hand equipment - Reg. 

Art. 8.3.1.c & Art. 

8.3.2 

Responsible partner - 

NSI  

The equipments will be 
used for data capturing 

during the field work  

Cost of equipment - GPS 
                                      5 

000  

Cost of new or second 
hand equipment - Reg. 

Art. 8.3.1.c & Art. 

8.3.2 

Responsible partner - 

NSI  

The equipments will be 
used for data capturing 

during the field work  

Design of survey tools - questionnaires, sampling, guides 
                                   21 

000  

Cost of staff assigned 

to the project - Reg. 

Art. 8.3.1.a 

Responsible partner - 

NSI 

Design of survey tools - developing module on equality 

data 

                                      8 

800  

Cost of staff assigned 

to the project - Reg. 
Art. 8.3.1.a 

Responsible partner - 

FRA 

IT tools development - data entry 
                                   15 

000  

Costs entailed by other 
contracts awarded by 

PP for the purpose of 

carrying out the project 
- Reg. Art. 8.3.1.f  

Responsible partner - 
NSI  

Survey organization and preparation  
                                      4 

200  

Cost of staff assigned 
to the project - Reg. 

Art. 8.3.1.a 

Responsible partner - 

NSI 

Survey Interviewers instruction - printing 
                                          

300  

Costs entailed by other 

contracts awarded by 

PP for the purpose of 
carrying out the project 

- Reg. Art. 8.3.1.f  

Responsible partner - 

NSI 

Training of trainers  training of regional coordinators, 

that further will be train the  interviewers (40 persons, 3 

nights, 4 days) - Travel and subsistence 

                                      8 
000  

Travel and subsistence 

allowances for staff - 

Reg. Art. 8.3.1.b 

Responsible partner - 
NSI  

Training of trainers- training of regional coordinators, 

that further will be train the  interviewers (40 persons, 3 

nights, 4 days) - rent 

                                      1 
840  

Costs entailed by other 
contracts awarded by 

PP for the purpose of 

carrying out the project 
- Reg. Art. 8.3.1.f  

Responsible partner - 
NSI 

Lecturers (10 persons, 4 days)  
                                      2 

400  

Cost of staff assigned 
to the project - Reg. 

Art. 8.3.1.a 

Responsible partner - 

NSI  
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Partisipation in training. FRA partners travel and 

subsistence allowances (2 person, 4 days) 

                                      2 

800  

Travel and subsistence 

allowances for staff - 
Reg. Art. 8.3.1.b 

Travels of FRA 

partners are planned 

on the basis of 
European Commission 

list of per-diems 

Training of interviewers (196 persons, 2 nights, 3 days)- 

Travel and subsistence 

                                   29 
400  

Travel and subsistence 

allowances for staff - 

Reg. Art. 8.3.1.b 

Responsible partner - 
NSI 

Training of interviewers (196 persons, 2 nights, 3 days) 

- rent 

                                      3 

252  

Costs arising directly 

from requirements 

imposed by the project 
contract - Reg. Art. 

8.3.1.g 

Responsible partner - 

NSI 

Field work organisation and logistic 
                                      6 

300  

Cost of staff assigned 
to the project - Reg. 

Art. 8.3.1.a 

Responsible partner - 
NSI 

Field work monitoring 
                                   20 

384  

Cost of staff assigned 

to the project - Reg. 

Art. 8.3.1.a 

Responsible partner - 
NSI 

Transport of interviewers during field work 
                                   90 

000  

Travel and subsistence 

allowances for staff - 
Reg. Art. 8.3.1.b 

Responsible partner - 

NSI 

Cost per individuals interviewed 
                                201 

600  

Cost of staff assigned 
to the project - Reg. 

Art. 8.3.1.a 

Responsible partner - 

NSI 

Cost per households interviewed 
                                   36 

000  

Cost of staff assigned 

to the project - Reg. 

Art. 8.3.1.a 

Responsible partner - 

NSI 

Cost per assistant-interviewers 
                                      4 

000  

Cost of staff assigned 

to the project - Reg. 

Art. 8.3.1.a 

Responsible partner - 
NSI 

IT suport during the field work 
                                      6 

600  

Cost of staff assigned 

to the project - Reg. 

Art. 8.3.1.a 

Responsible partner - 
NSI 

NSI team per diem on field work supervision (9 persons, 

5 days) - subsistence allowances 

                                      2 

250  

Travel and subsistence 

allowances for staff - 
Reg. Art. 8.3.1.b 

Responsible partner - 

NSI 

Data processing   
                                      6 

750  

Cost of staff assigned 
to the project - Reg. 

Art. 8.3.1.a 

Responsible partner - 

NSI 

Production of validated data set, analysis of frequencies 
and cross tabulations. .   

                                      2 
400  

Cost of staff assigned 
to the project - Reg. 

Art. 8.3.1.a 

Responsible partner - 
NSI 

Summary indicators report (28 districts) 
                                      8 

800  

Cost of staff assigned 

to the project - Reg. 

Art. 8.3.1.a 

Responsible partner - 
FRA 

Combining/matching data from different sources.  
                                      7 

800  

Cost of staff assigned 

to the project - Reg. 
Art. 8.3.1.a 

Responsible partner - 
NSI 
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Travel of partner for project menagment, reporting and 
implemetation 

                                      3 
243  

Travel and subsistence 

allowances for staff - 

Reg. Art. 8.3.1.b 

Travels of FRA 
partners 

Total 1.3:  
                                548 

119  
    

Output / Activity  3       

        

Analysis of the survey result. Analysis of the applicability 

of the used data collection approaches and methods 

                                      4 

000  

Cost of staff assigned 

to the project - Reg. 
Art. 8.3.1.a 

Responsible partner - 

FRA 

In-depth analysis and follow-up 
                                      4 

000  

Cost of staff assigned 
to the project - Reg. 

Art. 8.3.1.a 

Responsible partner - 

FRA 

Four thematic reports on the status of specific vulnerable 

groups 

                                   34 

000  

Cost of staff assigned 
to the project - Reg. 

Art. 8.3.1.a 

Responsible partner - 

FRA 

Four thematic reports on the status of specific vulnerable 
groups 

                                      1 
200  

Cost of staff assigned 

to the project - Reg. 

Art. 8.3.1.a 

NSI suports  

Report "Overview of core SDG indicators" 
                                      8 

800  

Cost of staff assigned 

to the project - Reg. 

Art. 8.3.1.a 

Responsible partner - 
FRA 

Report "Overview of core SDG indicators" 
                                      1 

200  

Cost of staff assigned 

to the project - Reg. 
Art. 8.3.1.a 

NSI suports 

Thematic guide "How to understand and apply data on 

vulnerability in policy process" 

                                      8 

000  

Cost of staff assigned 

to the project - Reg. 
Art. 8.3.1.a 

Responsible partner - 

FRA 

Mapping of vulnerability at municipal level - 2 external 

experts 

                                      4 

000  

Cost of staff assigned 
to the project - Reg. 

Art. 8.3.1.a 

Responsible partner - 

NSI 

Mapping of vulnerability at municipal level  
                                      9 

000  

Cost of staff assigned 
to the project - Reg. 

Art. 8.3.1.a 

Responsible partner - 

NSI  

Summary report "Municipal vulnerability maps - 
Bulgaria" 

                                      6 
400  

Cost of staff assigned 

to the project - Reg. 

Art. 8.3.1.a 

FRA suports  

Drafting thematic guide "How to understand and apply 
data on vulnerability in policy process" 

                                      8 
000  

Cost of staff assigned 

to the project - Reg. 

Art. 8.3.1.a 

Responsible partner - 
FRA 

Travel of partner for project menagment, reporting and 

implemetation 

                                      3 

243  

Travel and subsistence 

allowances for staff - 

Reg. Art. 8.3.1.b 

Travels of FRA 

partners 

Total 1.4:  
                                   91 

843  
    

Output / Activity  4       

Developing of the project web page  
                                   15 

000  

Costs arising directly 

from requirements 
imposed by the project 

contract - Reg. Art. 

8.3.1.g 

Responsible partner - 

NSI  
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Support and update the web page 
                                      5 

400  

Cost of staff assigned 
to the project - Reg. 

Art. 8.3.1.a 

Responsible partner - 
NSI  

Оpening conference 
                                      3 

000  

Costs arising directly 

from requirements 

imposed by the project 
contract - Reg. Art. 

8.3.1.g 

Responsible partner - 

NSI  

Interim Conference (for presentation of the investigation 
phase results) 

                                      5 
000  

Costs arising directly 
from requirements 

imposed by the project 

contract - Reg. Art. 
8.3.1.g 

Responsible partner - 
NSI  

Рromoting the project 
                                   33 

000  

Costs arising directly 

from requirements 
imposed by the project 

contract - Reg. Art. 

8.3.1.g 

Responsible partner - 

NSI  

Final conference 
                                      5 

320  

Costs arising directly 

from requirements 

imposed by the project 
contract - Reg. Art. 

8.3.1.g 

Responsible partner - 

NSI  

Travels of partner 
                                      3 

360  

Travel and subsistence 
allowances for staff - 

Reg. Art. 8.3.1.b 

Travels of Norway 

partners  

Printing of thematic reports on the status of specific 

vulnerable groups 

                                   10 

000  

Costs entailed by other 

contracts awarded by 
PP for the purpose of 

carrying out the project 

- Reg. Art. 8.3.1.f  

Responsible partner - 

NSI  

Printing of the "Overview of core SDG indicators" 
                                      2 

500  

Costs entailed by other 

contracts awarded by 
PP for the purpose of 

carrying out the project 

- Reg. Art. 8.3.1.f  

Responsible partner - 

NSI  

Printing of the thematic guide "How to understand and 
apply data on vulnerability in policy process" 

                                      2 
500  

Costs entailed by other 
contracts awarded by 

PP for the purpose of 

carrying out the project 
- Reg. Art. 8.3.1.f  

Responsible partner - 
NSI  

Translation of the four working papers into English 
- Focus paper on "defining vulnerability" 

- Focus paper on reaching hard-to-reach populations 

- Guidelines for the instruments to be applied 
- Policy-targeted indicators framework  

                                      8 
000  

Cost of staff assigned 

to the project - Reg. 

Art. 8.3.1.a 

Responsible partner - 
FRA 
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Translation of the four thematic reports on the status of 

specific vulnerable groups and of the the summary 
reports into English (7 publications in total) 

- Four thematic reports on the four vulnerable groups 

- "Overview of core SDG indicators"  
- Municipal vulnerability map 

- Thematic guide "How to understand and apply data on 

vulnerability in policy process"  

                                   14 

000  

Cost of staff assigned 
to the project - Reg. 

Art. 8.3.1.a 

Responsible partner - 

FRA 

Translation of the technical report tinto English 
                                      2 

000  

Cost of staff assigned 
to the project - Reg. 

Art. 8.3.1.a 

Responsible partner - 

FRA 

Travels of partner (participation in external promotion 

events) 

                                      9 

729  

Travel and subsistence 

allowances for staff - 
Reg. Art. 8.3.1.b 

Travels of FRA 

partners are planned 

on the basis of 
European Commission 

list of per-diems 

Travel of partner for project menagment, reporting and 
implemetation 

                                      3 
243  

Travel and subsistence 

allowances for staff - 

Reg. Art. 8.3.1.b 

Responsible partner - 
FRA 

Total 1.5:  
                                122 

052  
    

Total 1: 
                                915 

253  
    

2. INDIRECT COSTS - Reg. Art. 8.5       

Total 2: 
                                   84 

455  
 A method applied i.e. 
Art. 8.5.1  ©  

 

TOTAL PDP COST (1 + 2): 
                                999 

708  
563034   

        

Total project management cost (€): 
                                   36 

000      

Total output related cost  (€): 
                                879 

253      
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Annex 3: Template for the partner report 
 

 

 

Program Promoter Bulgarian National Statistical Institute

Programme title

Project title

Project code

Project Eligible Expenditure (euro)

Project Grant Rate

Partner Eligible Expenditure (euro)

Start date of eligibility Final date of eligibility

Full legal name

Contact person

Job title

Address

Telephone

Mobile

Email

Overall implementation status:

Y / N / n/a

Name

Signature

Position

day month year day month year

Date

€ 248 111

Novel Approaches to Generating Data on hard-to-reach populations at risk of violation of their rights

Management and control systems of the Project Partner set up fulfilling the general 

principles set out in the Regulation and EU legislation

Progject Partner shall describe in details performet activities and produced outputs during the reporting period from an operational point of view. 

(Mandatory to complete) 

Comments

30.04.2024

Information and publicity obligations fulfilled

Interim project report for partner

EEA and Norwegian Financial Mechanisms 2014 - 2021

100.00%

Project summary

BGLD-3.001

Local Development, Poverty Reduction and Enhenced Inclusion of Vunerable Groups

€ 999 708

Project Partner

Project Partner signature

All irregularities, their investigation and any remedies taken reported

I certify that I am duly authorised to sign this interim project report and that the proposed expenditure described in Part B from which this interim payment is 

calculated is a realistic estimate of the expenditure that will actually be required by the Project in the period referred to in Part B.

I have thoroughly reviewed the actual expenditure incurred declared in Part A andin Part B of this report, and confirm that the information provided is accurate. I confirm 

that this Project is carried out as described in the Project Contract and Partners Agreement and that the incurred expenditure is correctly represented.

Monitoring conducted to ensure quality and/or regularity of implementation

For the Project Partner

Special conditions and Project-specific rules set out in the project contract and 

project agreement fulfilled 

Project-specific statistical data is entered and up to date in the reporting database
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Interim financial report number

Total to date Total Budget Available balance

Project incurred expenditure (euro)

Eligible expenditure

Brief description of actual expenditure 

incurred for the whole project

Activity

Sub-activity

Budget Available balance

Eligible expenditure

Brief description of actual expenditure 

incurred for the outcome

Period: 

Cost of staff 

assigned to the 

project - Reg. 

Art. 8.3.1.a

Travel and 

subsistence 

allowances for 

staff - Reg. Art. 

8.3.1.b

Indirect costs - 

Reg.Article 8.5.1 

(b)

month 1

month 2

month 3

month 4

month 5

month 6

Recovery due 

to irregularity
Select irregularity

Total

Incurred expenditure 

this period

(Describe what type of activites was performed in the period.)

Text is mandatory

Mandatory if adjustments as a result of irregularites are done (amount related to the irregularity)

PART A - STATEMENT OF ACTUAL EXPENDITURE INCURRED

Previously incurred 

expenditure

Total to date

Incurred expenditure - details

Previously incurred 

End date of incurred expenditure period

Start date of incurred expenditure period

Incurred this period

                                          -   

Eligible expenditure - total

Adjustments

€ 0

(Describe what type of activites was performed in the period.)

Text is mandatory

Mandatory if adjustments as a result of irregularites are done (amount related to the irregularity)
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Start date of proposed expenditure period End date of proposed expenditure period

Total to date Budget
Available 

balance

Programme proposed expenditure (euro)

Eligible expenditure

Title

€ 0

Amount paid in previous payments 

Proposed expenditure - details

0

- Reported incurred.

- Expected to be incurred .

 - Expected cash balance at the start of period for the proposed expenditure

PART B - STATEMENT OF PROPOSED EXPENDITURE

Proposed expenditure - summary

Previous advance and interim 

payments

Interim payment

this period

= Amount to be paid € 0

Total

Proposed for period ………

€ 0


