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ANNEX B - DRAFT  FRAMEWORK CONTRACT FOR SERVICES 

Organisation of conferences and events 

F-SE-16-T18 

1. The European Union Agency for Fundamental Rights (hereinafter referred to as 

‘the contracting authority’), and with its seat at Schwarzenbergplatz 11, Vienna 

1040, Austria, represented for the purposes of the signature of this framework 

contract by [forename, surname and function] 

on the one part, and 

2. [official name in full] 

[official legal form] 

[statutory registration number] 

[official address in full]  

[VAT registration number] 

[appointed as the leader of the group by the members of the group that submitted 

the joint tender] [to be added under the leading company] 

‘the contractor’, represented for the purposes of the signature of this framework 

contract by [forename, surname and function]  

on the other part 
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HAVE AGREED 

to the special conditions, the general conditions for framework contracts for 

services, and the following annexes: 

Annex I  – Tender and technical specifications (Invitation to tender No F-SE-16-

T18 of [to be completed]). 

Annex II – Contractor's tender of [to be completed] – Original archived at the 

contracting authority’s premises. 

Annex III -  model specific contract 

Annex IV – Bank Identification Form and Legal Entities File  

Annex V – Power of Attorney 

 

which form an integral part of this framework contract (‘the FWC’). 

This FWC sets out: 

• the procedure by which the contracting authority may order services from the 

contractor; 

• the provisions that apply to any specific contract which the contracting 

authority and the contractor may conclude under this FWC; and  

• the obligations of the parties during and after the duration of this FWC. 

All documents issued by the contractor (end-user agreements, general terms and 

conditions, etc.) except its tender are held inapplicable, unless explicitly mentioned 

in the special conditions of this FWC. In all circumstances, in the event of 

contradiction between this FWC and documents issued by the contractor, this FWC 

prevails, regardless of any provision to the contrary in the contractor’s documents. 
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1. SPECIAL CONDITIONS 

1.1 ORDER OF PRIORITY OF PROVISIONS 

If there is any conflict between different provisions in this FWC, the following rules 

must be applied: 

(a) The terms set out in the special conditions take precedence over those in the 

other parts of the FWC.  

(b) The terms set out in the general conditions take precedence over those in the 

order form and specific contract (Annex III) 

(c) The terms set out in the order form and specific contract (Annex III) take 

precedence over those in the other annexes.  

(d) The terms set out in the tender specifications (Annex I) take precedence over 

those in the tender (Annex II). 

(e) The terms set out in the FWC take precedence over those in the order forms and 

specific contracts. 

(f) The terms set out in the specific contracts/order forms take precedence over 

those in the requests for services. 

(g) The terms set out in the requests for services take precedence over those in the 

specific tenders. 

Any reference to specific contracts applies also to order forms. 

1.2 SUBJECT MATTER 

The subject matter of the FWC is the provision of services related to the organisation 

of conferences and events to the contracting authority. 

1.3 ENTRY INTO FORCE AND DURATION 

1.3.1 The FWC enters into force on the date on which the last party signs it. 

1.3.2 The implementation of the FWC cannot start before its entry into force. 

1.3.3 The FWC is concluded for a period of one (1) year with effect from the date of 

its entry into force. 

1.3.4 The parties must sign any specific contracts before the FWC expires. 

The FWC continues to apply to such specific contracts after its expiry. The 

services relating to such specific contracts must be performed no later than 

six (6) months after the expiry of the FWC. 



 

Framework Contract No: F-SE-16-T18  

 Page 6 

 

1.3.5 Renewal of the FWC  

The FWC is renewed automatically three (3) times for 1 year each, unless one 

of the parties receives formal notification to the contrary at least three months 

before the end of the ongoing duration. Renewal does not change or postpone 

any existing obligations. 

1.4 APPOINTMENT OF THE CONTRACTOR AND IMPLEMENTATION OF THE 

FWC 

1.4.1 Appointment of the contractor 

The contracting authority appoints the contractor for a multiple FWC with 

reopening of competition between [to be completed] contractors. 

1.4.2 Period of provision of the services 

The period for the provision of the services starts to run either from the date 

on which the specific contract is signed by the last party or from the date 

indicated in the specific contract. 

1.4.3 Implementation of multiple FWC with reopening of competition 

The FWC is implemented as follows: the contracting authority orders services 

by sending a request for services in paper format or by e-mail to all 

contractors.  

The contractors send their specific tenders – in paper format [by e-mail] - to 

the contracting authority within a period of ten (10) to forty seven (47) days. 

The period of reception of a specific tender depends on the size and 

complexity of the conference/event and on the Contracting Authority’s needs. 

The contracting authority evaluates the specific tenders and selects the most 

economically advantageous one on the basis of the award criteria set out in 

the tender specifications of the FWC (Annex I). When doing so, it takes into 

account any conflicting interests which may negatively affect the performance 

of the specific contract (see Article 2.7). It then awards and sends the specific 

contract to the successful contractor. 

The contractor must send the specific contract back to the contracting 

authority signed and dated within five working days of receipt. 
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1.5 PRICES 

1.5.1 Maximum amount of the FWC and maximum prices 

The maximum amount covering all purchases under this FWC all renewals and 

reimbursement of expenses is EUR [to be completed]. However, this does not 

bind the contracting authority to purchase for the maximum amount. 

1.5.2 Price revision index 

Price revision is not applicable to this FWC. 

1.5.3 Reimbursement of expenses 

Reimbursement of expenses is not applicable to this FWC. 

1.6 PAYMENT ARRANGEMENTS 

1.6.1 Pre-financing1 

For fixed price specific contracts of an amount greater than EUR 25,000 and 

following signature of the specific contract by the last party and its receipt by the 

contracting authority, the contractor (or leader in the case of a joint tender) may 

claim a pre-financing payment of 20% of the price referred to in the relevant specific 

contract. The leader must send the contracting authority an involce in paper format 

for the pre-financing payment.  

The contracting authority must pay the pre-financing within thirty (30) days of 

receiving the invoice. 

1.6.2 Interim payment 

Interim payment is not applicable to this FWC. 

1.6.3 Payment of the balance 

1. The contractor (or leader in the case of a joint tender) may claim the payment of 

the balance in accordance with Article 2.21.6. 

The contractor (or leader in the case of a joint tender) must send an invoice in paper 

format or via e-PRIOR for payment of the balance due under a specific contract, as 

provided for in the tender specifications and accompanied by the following: 
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• a list of all pre-existing rights to the results or parts of the results or a declaration 

stating that there are no such pre-existing rights, as provided for in Article 2.13.4; 

• when a progress report is foreseen in the specific contract, the relevant final 

progress report or deliverable or reference to tender specifications or specific 

contract 

2. When a progress report is foreseen in the specific contract, the contracting 

authority must approve any submitted documents or deliverables and pay within 

sixty (60) days from receipt of the invoice. When no progress report is foreseen in 

the specific contract, the contracting authority must approve any submitted 

documents or deliverables and pay within thirty (30) days from receipt of the 

invoice. 

3. If the contracting authority has observations to make, it must send them to the 

contractor (or leader in the case of a joint tender) and suspend the time limit for 

payment in accordance with Article 2.21.7. The contractor (or leader in the case of a 

joint tender) has ten (10) days to submit additional information or corrections or a 

new version of the documents if the contracting authority requires it. 

4. The contracting authority must give its approval and pay within the remainder of 

the time-limit indicated in point (2.) unless it rejects partially or fully the submitted 

documents or deliverables. 

1.6.4 Performance guarantee 

Performance guarantee is not applicable to this FWC. 

1.6.5 Retention money guarantee 

Retention money guarantee is not applicable to this FWC. 

1.7 BANK ACCOUNT 

Payments must be made to the contractor (or leader in the case of a joint tender)’s 

bank account denominated in euro, identified as follows: 

Name of bank: [to be completed] 

Full address of branch: [ to be completed] 

Exact designation of account holder: [ to be completed] 

Full account number including bank codes: [ to be completed] 

IBAN code: [ to be completed] 

BIC code: [ to be completed] 
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1.8 COMMUNICATION DETAILS 

For the purpose of this FWC, communication must be sent to the following 

addresses: 

Contracting authority: 

European Union Agency for Fundamental Rights 

to the attention of Mr. Constantinos Manolopoulos 

Schwarzenbergplatz 11, 

Vienna 1040, 

Austria 

E-mail: procurement@fra.europa.eu  

Contractor (or Leader in the case of a joint tender): 

Mr/Mrs/Ms [complete] 

[Function] 

[Company name] 

[Official address in full] 

[Email] 

By derogation from this Article, different contact details for the contracting authority 

or the contractor may be provided in specific contracts. 

1.9 DATA CONTROLLER 

For the purpose of Article 2.9, the data controller is the Head of Administration, Mr 

Constantinos Manolopoulos. 

1.10 EXPLOITATION OF THE RESULTS OF THE FWC 

1.10.1 Detailed list of modes of exploitation of the results 

In accordance with Article 2.13.1 whereby the Union acquires ownership of the 

results as defined in this FWC, including the tender specifications, these results may 

be used for any of the following modes of exploitation: 

(a) use for its own purposes: 

• making available to the staff of the contracting authority;  

• making available to the persons and entities working for the contracting 
authority or cooperating with it, including contractors, subcontractors whether 
legal or natural persons, Union institutions, agencies and bodies, Member 
States’ institutions; 
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[(b) distribution to the public in hard copies, in electronic or digital format, on the 

internet including social networks as a downloadable or non-downloadable file; 

(c) communication through press information services; 

(d) inclusion in widely accessible databases or indexes, such as via ‘open access’ 

or ‘open data’ portals, or similar repositories, whether freely accessible or accessible 

only upon subscription; 

The modes of exploitation may be defined in more details in the specific contract.  

1.10.2 Licence or transfer of pre-existing rights 

All pre-existing rights incorporated in the results, if any, are licensed to the Union as 

set out in Article 2.13.2. 

1.10.3 Provision of list of pre-existing rights and documentary evidence 

The contractor must provide the contracting authority with a list of pre-existing 

rights as set out in Article 2.13.4 together with the invoice for payment of the 

balance at the latest.  

1.11 TERMINATION BY EITHER PARTY 

Either party may terminate the FWC and/or the FWC and specific contracts by 

sending formal notification to the other party with one month written notice.  

If the FWC or a specific contract is terminated: 

(a) neither party is entitled to compensation; 

(b) the contractor is entitled to payment only for the services provided before 

termination takes effect. 

The second, third and fourth paragraphs of Article 2.18.4 apply.  

1.12 APPLICABLE LAW AND SETTLEMENT OF DISPUTES 

1.12.1 The FWC is governed by Union law, complemented, where necessary, by the 

law of Austria. 
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1.12.2 The Court of Justice of the European Union have exclusive jurisdiction over 

any dispute regarding the interpretation, application or validity of the FWC. 

1.13 1.13 INTERINSTITUTIONAL FWC  

This clause is not applicable to this FWC. 

1.14 1.14 SERVICE PROVIDED ON THE PREMISES OF THE CONTRACTING 

AUTHORITY  

If necessary for performance of a specific contract, the contracting authority may 

give the personnel of the contractor access to its premises by means of an access 

card. The access card remains the property of the European Union Agency for 

Fundamental Rights and must be returned to Administration upon request, upon 

expiry or in cases where the application conditions are no longer met. 

If the access card is not returned on the day it expires, the contracting authority may 

claim liquidated damages of EUR 100 for each day of delay up to a maximum of EUR 

1,000. This represents a reasonable estimate of fair compensation for the damage 

incurred. 

1.15 SIGNATURES 

For the contractor, For the contracting authority, 

[name] 

[function] 

[name] 

[function] 

Signature: ______________________ 

Done at _________, date:__________ 

Signature:_____________________  

Done at Vienna, date:_____________ 

In duplicate in English. 
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2 GENERAL CONDITIONS FOR SERVICE FRAMEWORK 

CONTRACTS 

2.1 DEFINITIONS 

For the purpose of this FWC, the following definitions (indicated in italics in the text) 

apply: 

‘Back office’: the internal system(s) used by the parties to process electronic 

invoices;  

‘Confidential information or document’: any information or document received 

by either party from the other or accessed by either party in the context of the 

implementation of the FWC, that any of the parties has identified in writing as 

confidential. It may not include information that is publicly available; 

‘Conflict of interest’: a situation where the impartial and objective implementation 

of the FWC by the contractor is compromised for reasons involving family, emotional 

life, political or national affinity, economic interest, or any other shared interest with 

the contracting authority or any third party related to the subject matter of the FWC; 

‘Creator’: means any natural person who contributes to the production of the result; 

‘EDI message’ (electronic data interchange): a message created and exchanged 

through the electronic transfer, from computer to computer, of commercial and 

administrative data using an agreed standard; 

‘e-PRIOR’: the service-oriented communication platform that provides a series of 

web services and allows the exchange of standardised electronic messages and 

documents between the parties. This is done either through web services, with a 

machine-to-machine connection between the parties’ back office systems (EDI 

messages), or through a web application (the supplier portal). The Platform may be 

used to exchange electronic documents (e-documents) such as electronic requests 

for services, electronic specific contracts, electronic acceptance of services and 

electronic invoices between the parties. Technical specifications (i.e. the interface 

control document), details on access and user manuals are available at the following 

website:  

http://ec.europa.eu/dgs/informatics/supplier_portal/documentation/documentation_

en.htm  

‘Force majeure’: any unforeseeable, exceptional situation or event beyond the 

control of the parties that prevents either of them from fulfilling any of their 

obligations under the FWC. The situation or event must not be attributable to error 

or negligence on the part of the parties or on the part of the subcontractors and 
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must prove to be inevitable despite their exercising due diligence. Defaults of 

service, defects in equipment or material or delays in making them available, labour 

disputes, strikes and financial difficulties may not be invoked as force majeure, 

unless they stem directly from a relevant case of force majeure;  

‘Formal notification’ (or ‘formally notify’): form of communication between the 

parties made in writing by mail or email, which provides the sender with compelling 

evidence that the message was delivered to the specified recipient;  

‘Fraud’: any intentional act or omission affecting the Union’s financial interests 

relating to the use or presentation of false, incorrect or incomplete statements or 

documents or to non-disclosure of information in violation of a specific obligation;  

‘Implementation of the FWC’: the purchase of services envisaged in the FWC 

through the signature and performance of specific contracts; 

‘Interface control document’: the guideline document which lays down the 

technical specifications, message standards, security standards, checks of syntax and 

semantics, etc. to facilitate machine-to-machine connection. This document is 

updated on a regular basis;  

‘Irregularity’: any infringement of a provision of Union law resulting from an act or 

omission by an economic operator, which has, or would have, the effect of 

prejudicing the Union’s budget. 

‘Notification’ (or ‘notify’): form of communication between the parties made in 

writing including by electronic means;  

‘Order form’: a simplified form of specific contract by which the contracting 

authority orders services under this FWC; 

‘Performance of a specific contract’: the execution of tasks and delivery of the 

purchased services by the contractor to the contracting authority;  

‘Personnel’: persons employed directly or indirectly or contracted by the contractor 

to implement the FWC; 

‘Pre-existing material’: any material, document, technology or know-how which 

exists prior to the contractor using it for the production of a result in the 

implementation of the FWC;  

‘Pre-existing right’: any industrial and intellectual property right on pre-existing 

material; it may consist in a right of ownership, a licence right and/or right of use 

belonging to the contractor, the creator, the contracting authority as well as to any 

other third parties; 
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‘Professional conflicting interest’: a situation in which the contractor’s previous 

or ongoing professional activities affect its capacity to implement the FWC or to 

perform a specific contract to an appropriate quality standard.  

‘Related person’: any person who has the power to represent the contractor or to 

take decisions on its behalf;  

‘Request for services’: a document from the contracting authority requesting that 

the contractors in a multiple FWC provide a specific tender for services whose terms 

are not entirely defined under the FWC;  

‘Result’: any intended outcome of the implementation of the FWC, whatever its form 

or nature, which is delivered and finally or partially approved by the contracting 

authority. A result may be further defined in this FWC as a deliverable. A result may, 

in addition to materials produced by the contractor or at its request, also include pre-

existing materials;  

‘Specific contract’: a contract implementing the FWC and specifying details of a 

service to be provided; 

‘Substantial error’: any infringement of a contract provision resulting from an act 

or omission, which causes or might cause a loss to the Union’s budget. 

‘Supplier portal’: the e-PRIOR portal, which allows the contractor to exchange 

electronic business documents, such as invoices, through a graphical user interface; 

its main features can be found in the supplier portal overview document available on: 

http://ec.europa.eu/dgs/informatics/supplier_portal/doc/um_supplier_portal_overvie

w.pdf 

2.2 ROLES AND RESPONSIBILITIES IN THE EVENT OF A JOINT TENDER 

In the event of a joint tender submitted by a group of economic operators and where 

the group does not have legal personality or legal capacity, one member of the group 

is appointed as leader of the group.  

2.3 SEVERABILITY 

Each provision of this FWC is severable and distinct from the others. If a provision is 

or becomes illegal, invalid or unenforceable to any extent, it must be severed from 

the remainder of the FWC. This does not affect the legality, validity or enforceability 

of any other provisions of the FWC, which continue in full force and effect. The 

illegal, invalid or unenforceable provision must be replaced by a legal, valid and 

enforceable substitute provision which corresponds as closely as possible with the 

actual intent of the parties under the illegal, invalid or unenforceable provision. The 

replacement of such a provision must be made in accordance with Article 2.11. The 
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FWC must be interpreted as if it had contained the substitute provision as from its 

entry into force. 

2.4 PROVISION OF SERVICES 

2.4.1 Signature of the FWC does not guarantee any actual purchase. The 

contracting authority is bound only by specific contracts implementing the 

FWC.  

2.4.2 The contractor must provide services of high quality standards, in accordance 

with the state of the art in the industry and the provisions of this FWC, in 

particular the tender specifications and the terms of its tender. 

2.4.3 The contractor must comply with the minimum requirements provided for in 

the tender specifications. This includes compliance with applicable obligations 

under environmental, social and labour law established by Union law, national 

law and collective agreements or by the international environmental, social 

and labour law provisions listed in Annex X to Directive 2014/24/EU2. 

2.4.4 The contractor must obtain any permit or licence required in the State where 

the services are to be provided. 

2.4.5 All periods specified in the FWC are calculated in calendar days, unless 

otherwise specified. 

2.4.6 The contractor must not present itself as a representative of the contracting 

authority and must inform third parties that it is not part of the European 

public service. 

2.4.7 The contractor is responsible for the personnel who carry out the services and 

exercises its authority over its personnel without interference by the 

contracting authority. The contractor must inform its personnel that: 

(a) they may not accept any direct instructions from the contracting 

authority; and 

(b) their participation in providing the services does not result in any 

employment or contractual relationship with the contracting authority. 

                                           

2  OJ L 94 of 28.03.2014, p. 65 
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2.4.8 The contractor must ensure that the personnel implementing the FWC and 

any future replacement personnel possess the professional qualifications and 

experience required to provide the services, as the case may be on the basis 

of the selection criteria set out in the tender specifications. 

2.4.9 At the contracting authority’s reasoned request, the contractor must replace 

any member of personnel who: 

(a) does not have the expertise required to provide the services; or 

(b) has caused disruption at the premises of the contracting authority. 

The contractor bears the cost of replacing its personnel and is responsible for 

any delay in providing the services resulting from the replacement of 

personnel. 

2.5 COMMUNICATION BETWEEN THE PARTIES 

2.5.1 Form and means of communication 

Any communication of information, notices or documents under the FWC 

must: 

(a) be made in writing in paper or electronic format in the language of the 

contract;  

(b) bear the FWC number and, if applicable, the specific contract number; 

(c) be made using the relevant communication details set out in Article 1.8; 

and 

(d) be sent by mail, email or, for the documents specified in the special 

conditions, via e-PRIOR.  

If a party requests written confirmation of an e-mail within a reasonable 

time, the other party must provide an original signed paper version of the 

communication as soon as possible. 

The parties agree that any communication made by email has full legal 

effect and is admissible as evidence in judicial proceedings.  
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2.5.2 Date of communications by mail and email 

Any communication is deemed to have been made when the receiving party 

receives it, unless this FWC contract refers to the date when the 

communication was sent. 

E-mail is deemed to have been received by the receiving party on the day of 

dispatch of that e-mail, provided that it is sent to the e-mail address 

indicated in Article 1.8. The sending party must be able to prove the date of 

dispatch. In the event that the sending party receives a non-delivery report, 

it must make every effort to ensure that the other party actually receives 

the communication by email or mail. In such a case, the sending party is not 

held in breach of its obligation to send such communication within a 

specified deadline. 

Mail sent to the contracting authority is deemed to have been received by 

the contracting authority on the date on which the department responsible 

referred to in Article 1.8 registers it. 

Formal notifications are considered to have been received by the receiving 

party on the date of receipt indicated in the proof received by the sending 

party that the message was delivered to the specified recipient. 

2.5.3 Submission of e-documents via e-PRIOR 

1. If provided for in the special conditions, the exchange of electronic 

documents (e-documents) such as requests for services, specific contracts 

and invoices between the parties is automated through the use of the e-

PRIOR platform. This platform provides two possibilities for such 

exchanges: either through web services (machine-to-machine connection) 

or through a web application (the supplier portal).  

2. The contracting authority takes the necessary measures to implement and 

maintain electronic systems that enable the supplier portal to be used 

effectively.  

3. In the case of machine-to-machine connection, a direct connection is 

established between the parties’ back offices. In this case, the parties take 

the measures necessary on their side to implement and maintain electronic 

systems that enable the machine-to-machine connection to be used 

effectively. The electronic systems are specified in the interface control 

document. The contractor (or leader in the case of a joint tender) must 
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take the necessary technical measures to set up a machine-to-machine 

connection and at its own cost. 

4. If communication via the supplier portal or via the web services (machine-

to-machine connection) is hindered by factors beyond the control of one 

party, it must notify the other immediately and the parties must take the 

necessary measures to restore this communication.  

5. If it is impossible to restore the communication within two working days, 

one party must notify the other that alternative means of communication 

specified in Article 2.5.1 will be used until the supplier portal or the 

machine-to-machine connection is restored.  

6. When a change in the interface control document requires adaptations, the 

contractor (or leader in the case of a joint tender) has up to six months 

from receipt of the notification to implement this change. This period can 

be shortened by mutual agreement of the parties. This period does not 

apply to urgent measures required by the security policy of the contracting 

authority to ensure integrity, confidentiality and non-repudiation of 

information and the availability of e-PRIOR, which must be applied 

immediately. 

2.5.4 Validity and date of e-documents 

1. The parties agree that any e-document, including related attachments 

exchanged via e-PRIOR: 

(a)  is considered as equivalent to a paper document;  

(b)  is deemed to be the original of the document; 

(c)  is legally binding on the parties once an e-PRIOR authorised person 

has performed the ‘sign’ action in e-PRIOR and has full legal effect; 

and 

(d)  constitutes evidence of the information contained in it and is 

admissible as evidence in judicial proceedings.  

2. The parties expressly waive any rights to contest the validity of such a 

document solely on the grounds that communications between the parties 

occurred through e-PRIOR or that the document has been signed through 

e-PRIOR. If a direct connection is established between the parties’ back 

offices to allow electronic transfer of documents, the parties agree that an 

e-document, sent as mentioned in the interface control document, qualifies 

as an EDI message.  
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3. If the e-document is dispatched through the supplier portal, it is deemed 

to have been legally issued or sent when the contractor (or leader in the 

case of a joint tender) is able to successfully submit the e-document 

without any error messages. The generated PDF and XML document for 

the e-document are considered as a proof of receipt by the contracting 

authority.  

4. In the event that an e-document is dispatched using a direct connection 

established between the parties’ back offices, the e-document is deemed 

to have been legally issued or sent when its status is ‘received’ as defined 

in the interface control document.  

5. When using the supplier portal, the contractor (or leader in the case of a 

joint tender) can download the PDF or XML message for each e-document 

for one year after submission. After this period, copies of the e-documents 

are no longer available for automatic download from the supplier portal.  

2.5.5 Authorised persons in e-PRIOR 

The contractor submits a request for each person who needs to be assigned 

the role of ‘user’ in e-PRIOR. These persons are identified by means of the 

European Communication Authentication Service (ECAS) and authorised to 

access and perform actions in e-PRIOR within the permissions of the user 

roles that the contracting authority has assigned to them. 

User roles enabling these e-PRIOR authorised persons to sign legally binding 

documents such as specific tenders or specific contracts are granted only upon 

submission of supporting documents proving that the authorised person is 

empowered to act as a legal representative of the contractor. 

2.6 LIABILITY 

2.6.1 The contracting authority is not liable for any damage or loss caused by the 

contractor, including any damage or loss to third parties during or as a 

consequence of implementation of the FWC. 

2.6.2 If required by the relevant applicable legislation, the contractor must take out 

an insurance policy against risks and damage or loss relating to the 

implementation of the FWC. It must also take out supplementary insurance as 

reasonably required by standard practice in the industry. Upon request, the 

contractor must provide evidence of insurance coverage to the contracting 

authority. 
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2.6.3 The contractor is liable for any loss or damage caused to the contracting 

authority during or as a consequence of implementation of the FWC, including 

in the event of subcontracting, but only up to an amount not exceeding three 

times the total amount of the relevant specific contract. However, if the 

damage or loss is caused by the gross negligence or wilful misconduct of the 

contractor or of its personnel or subcontractors, the contractor is liable for the 

whole amount of the damage or loss. 

2.6.4 If a third party brings any action against the contracting authority in 

connection with the implementation of the FWC, including any action for 

alleged breach of intellectual property rights, the contractor must assist the 

contracting authority in the legal proceedings, including by intervening in 

support of the contracting authority upon request.  

If the contracting authority’s liability towards the third party is established 

and that such liability is caused by the contractor during or as a consequence 

of the implementation of the FWC, Article 2.6.3 applies. 

2.6.5 If the contractor is composed of two or more economic operators (i.e. who 

submitted a joint tender), they are all jointly and severally liable to the 

contracting authority for the implementation of the FWC. 

2.6.6 The contracting authority is not liable for any loss or damage caused to the 

contractor during or as a consequence of implementation of the FWC, unless 

the loss or damage was caused by wilful misconduct or gross negligence of 

the contracting authority. 

2.7 CONFLICT OF INTERESTS AND PROFESSIONAL CONFLICTING 

INTERESTS 

2.7.1 The contractor must take all the necessary measures to prevent any situation 

of conflict of interest or professional conflicting interest.  

2.7.2 The contractor must notify the contracting authority in writing as soon as 

possible of any situation that could constitute a conflict of interest or a 

professional conflicting interest during the implementation of the FWC. The 

contractor must immediately take action to rectify the situation.  

The contracting authority may do any of the following: 

(a) verify that the contractor’s action is appropriate;  
(b) require the contractor to take further action within a specified deadline;  
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decide not to award a specific contract to the contractor. 

2.7.3 The contractor must pass on all the relevant obligations in writing to: 

(a) its personnel;  
(b) any natural person with the power to represent it or take decisions on its 

behalf;  
(c) third parties involved in the implementation of the FWC, including 

subcontractors.  

The contractor must also ensure that the persons referred to above are not 

placed in a situation which could give rise to conflicts of interest. 

2.8 CONFIDENTIALITY 

2.8.1. The contracting authority and the contractor must treat with confidentiality 

any information or documents, in any format, disclosed in writing or orally, 

relating to the implementation of the FWC and identified in writing as 

confidential. 

2.8.2 Each party must: 

(a) not use confidential information or documents for any purpose other than 

to perform its obligations under the FWC or a specific contract without the 

prior written agreement of the other party;  

(b) ensure the protection of such confidential information or documents with 

the same level of protection as its own confidential information or 

documents and in any case with due diligence;  

(c) not disclose, directly or indirectly, confidential information or documents 

to third parties without the prior written agreement of the other party.  

2.8.3  The confidentiality obligations set out in this Article are binding on the 

contracting authority and the contractor during the implementation of the 

FWC and for as long as the information or documents remain confidential 

unless:  

(a) the disclosing party agrees to release the receiving party from the 

confidentiality obligation earlier;  
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(b) the confidential information or documents become public through other 

means than a breach of the confidentiality obligation;  

(c) the applicable law requires the disclosure of the confidential information 

or documents. 

2.8.4  The contractor must obtain from any natural person with the power to 

represent it or take decisions on its behalf, as well as from third parties 

involved in the implementation of the FWC a commitment that they will 

comply with this Article. At the request of the contracting authority, the 

contractor must provide a document providing evidence of this commitment:  

2.9 PROCESSING OF PERSONAL DATA 

2.9.1 Any personal data included in the FWC must be processed in accordance with 

Regulation (EC) No 45/2001 of the European Parliament and of the Council of 

18 December 2000 on the protection of individuals with regard to the 

processing of personal data by the Community institutions and bodies and on 

the free movement of such data. Such data must be processed by the data 

controller solely for the purposes of the implementation, management and 

monitoring of the FWC. This does not affect its possible transmission to bodies 

entrusted with monitoring or inspection tasks in application of Union law.  

2.9.2 The contractor has the right to access its personal data and the right to rectify 

any such data. The contractor should address any queries concerning the 

processing of its personal data to the data controller.  

2.9.3 The contractor has right of recourse at any time to the European Data 

Protection Supervisor. 

2.9.4 If the FWC requires the contractor to process any personal data, the 

contractor may act only under the supervision of the data controller, in 

particular with regard to the purposes of the processing, the categories of 

data that may be processed, the recipients of the data and the means by 

which the data subject may exercise its rights. 

2.9.5 The contractor must grant personnel access to the data to the extent strictly 

necessary for the implementation, management and monitoring of the FWC. 



 

Framework Contract No: F-SE-16-T18  

 Page 23 

 

2.9.6 The contractor must adopt appropriate technical and organisational security 

measures, giving due regard to the risks inherent in the processing and to the 

nature of the personal data concerned, in order to: 

(a) prevent any unauthorised person from gaining access to computer 

systems processing personal data, and especially: 

(i) unauthorised reading, copying, alteration or removal of storage 

media; 

(ii) unauthorised data inputting, as well as any unauthorised disclosure, 

alteration or erasure of stored personal data; 

(iii) unauthorised use of data processing systems by means of data 

transmission facilities; 

(b) ensure that authorised users of a data-processing system can access only 

the personal data to which their access right refers; 

(c) record which personal data have been communicated, when and to 

whom; 

(d) ensure that personal data being processed on behalf of third parties can 

be processed only in the manner prescribed by the contracting authority; 

(e) ensure that, during communication of personal data and transport of 

storage media, the data cannot be read, copied or erased without 

authorisation; 

(f) design its organisational structure in such a way that it meets data 

protection requirements. 

2.10 SUBCONTRACTING 

2.10.1 The contractor must not subcontract and have the FWC implemented by 

third parties beyond the third parties already mentioned in its tender without 

prior written authorisation from the contracting authority. 

2.10.2 Even if the contracting authority authorises subcontracting, the contractor 

remains bound by its contractual obligations and is solely responsible for the 

implementation of the FWC. 
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2.10.3 The contractor must ensure that the subcontract does not affect the rights of 

the contracting authority under this FWC, particularly those under 

Articles 2.8, 2.13 and 2.24. 

2.10.4 The contracting authority may request the contractor to replace a 

subcontractor found to be in a situation provided for in points (d) and (e) of 

Article 2.18.1. 

2.11 AMENDMENTS 

2.11.1 Any amendment to the FWC or a specific contract must be made in writing 

before all contractual obligations have been fulfilled. A specific contract does 

not constitute an amendment to the FWC. 

2.11.2 Any amendment must not make changes to the FWC or a specific contract 

that might alter the initial conditions of the procurement procedure or result 

in unequal treatment of tenderers or contractors. 

2.12 ASSIGNMENT 

2.12.1 The contractor must not assign any of the rights and obligations arising from 

the FWC, including claims for payments or factoring, without prior written 

authorisation from the contracting authority. In such cases, the contractor 

must provide the contracting authority with the identity of the intended 

assignee. 

2.12.2 Any right or obligation assigned by the contractor without authorisation is 

not enforceable against the contracting authority. 

2.13 INTELLECTUAL AND INDUSTRIAL PROPERTY 

2.13.1 Ownership of the rights in the results 

The Union acquires irrevocably worldwide ownership of the results and of all 

intellectual property rights under the FWC. The intellectual property rights so 

acquired include any rights, such as copyright and other intellectual or 

industrial property rights, to any of the results and to all technological 

solutions and information created or produced by the contractor or by its 

subcontractor in implementation of the FWC. The contracting authority may 

exploit and use the acquired rights as stipulated in this FWC. The Union 

acquires all the rights from the moment the contracting authority approves 

the results delivered by the contractor. Such delivery and approval are 
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deemed to constitute an effective assignment of rights from the contractor 

to the Union. 

The payment of the price includes any fees payable to the contractor about 

the acquisition of ownership of rights by the Union including for all forms of 

exploitation and of use of the results.  

2.13.2 Licensing of pre-existing rights 

Unless provided otherwise in the special conditions, the Union does not 

acquire ownership of pre-existing rights under this FWC.  

The contractor licenses the pre-existing rights on a royalty-free, non-

exclusive and irrevocable basis to the Union, which may use the pre-existing 

materials for all the modes of exploitation set out in this FWC or in specific 

contracts. All pre-existing rights are licensed to the Union from the moment 

the results are delivered and approved by the contracting authority.  

The licensing of pre-existing rights to the Union under this FWC covers all 

territories worldwide and is valid for the duration of intellectual property 

rights protection. 

The payment of the price as set out in the specific contracts is deemed to 

also include any fees payable to the contractor in relation to the licensing of 

pre-existing rights to the Union, including for all forms of exploitation and of 

use of the results. 

Where implementation of the FWC requires that the contractor uses pre-

existing materials belonging to the contracting authority, the contracting 

authority may request that the contractor signs an adequate licence 

agreement. Such use by the contractor will not entail any transfer of rights 

to the contractor and is limited to the needs of this FWC. 

2.13.3 Exclusive rights 

The Union acquires the following exclusive rights:  

(a) reproduction: the right to authorise or prohibit direct or indirect, 

temporary or permanent reproduction of the results by any means 

(mechanical, digital or other) and in any form, in whole or in part;  

(b) communication to the public: the exclusive right to authorise or prohibit 

any display, performance or communication to the public, by wire or 

wireless means, including the making available to the public of the results 

in such a way that members of the public may access them from a place 

and at a time individually chosen by them; this right also includes the 

communication and broadcasting by cable or by satellite; 
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(c) distribution: the exclusive right to authorise or prohibit any form of 

distribution of results or copies of the results to the public, by sale or 

otherwise; 

(d) rental: the exclusive right to authorise or prohibit rental or lending of the 

results or of copies of the results; 

(e) adaptation: the exclusive right to authorise or prohibit any modification of 

the results;  

(f) translation: the exclusive right to authorise or prohibit any translation, 

adaptation, arrangement, creation of derivative works based on the 

results, and any other alteration of the results, subject to the respect of 

moral rights of authors, where applicable; 

(g) where the results are or include a database: the exclusive right to 

authorise or prohibit the extraction of all or a substantial part of the 

contents of the database to another medium by any means or in any 

form; and the exclusive right to authorise or prohibit the re-utilization of 

all or a substantial part of the contents of the database by the distribution 

of copies, by renting, by on-line or other forms of transmission; 

(h) where the results are or include a patentable subject-matter: the right to 

register them as a patent and to further exploit such patent to the fullest 

extent; 

(i) where the results are or include logos or subject-matter which could be 

registered as a trademark: the right to register such logo or subject-

matter as a trademark and to further exploit and use it; 

(j) where the results are or include know-how: the right to use such know-

how as is necessary to make use of the results to the full extent provided 

for by this FWC, and the right to make it available to contractors or 

subcontractors acting on behalf of the contracting authority, subject to 

their signing of adequate confidentiality undertakings where necessary; 

(k) where the results are documents: 

(i) the right to authorise the reuse of the documents in conformity with 

the Commission Decision of 12 December 2011 on the reuse of 

Commission documents (2011/833/EU), to the extent it is applicable 

and the documents fall within its scope and are not excluded by any 

of its provisions; for the sake of this provision, ‘reuse’ and 

‘document’ have the meaning given to it by this Decision; 

(ii) the right to store and archive the results in line with the document 

management rules applicable to the contracting authority, including 

digitisation or converting the format for preservation or new use 

purposes;  
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(l) where the results are or incorporate software, including source code, 

object code and, where relevant, documentation, preparatory materials 

and manuals, in addition to the other rights mentioned in this Article: 

(i) end-user rights, for all uses by the Union or by subcontractors which 

result from this FWC and from the intention of the parties; 

(ii) the rights to decompile or disassemble the software; 

(m) to the extent that the contractor may invoke moral rights, the right for 

the contracting authority, except where otherwise provided in this FWC, 

to publish the results with or without mentioning the creator(s)’ name(s), 

and the right to decide when and whether the results may be disclosed 

and published. 

The contractor warrants that the exclusive rights and the modes of 

exploitation may be exercised by the Union on all parts of the results, be they 

created by the contractor or consisting of pre-existing materials. 

Where pre-existing materials are inserted in the results, the contracting 

authority may accept reasonable restrictions impacting on the above list, 

provided that the said materials are easily identifiable and separable from the 

rest, that they do not correspond to substantial elements of the results, and 

that, should the need arise, satisfactory replacement solutions exist, at no 

additional costs to the contracting authority. In such case, the contractor will 

have to clearly inform the contracting authority before making such choice 

and the contracting authority has the right to refuse it. 

2.13.4 Identification of pre-existing rights 

When delivering the results, the contractor must warrant that, for any use 

that the contracting authority may envisage within the limits set in this FWC, 

the results and the pre-existing material incorporated in the results are free of 

claims from creators or from any third parties and all the necessary pre-

existing rights have been obtained or licensed.  

To that effect, the contractor must establish a list of all pre-existing rights to 

the results of this FWC or parts thereof, including identification of the rights’ 

owners. If there are no pre-existing rights to the results, the contractor must 

provide a declaration to that effect. The contractor must provide this list or 

declaration to the contracting authority together with the invoice for payment 

of the balance at the latest. 
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2.13.5 Evidence of granting of pre-existing rights  

Upon request by the contracting authority, the contractor must provide 

evidence that it has the ownership or the right to use all the listed pre-

existing rights, except for the rights owned or licensed by the Union. The 

contracting authority may request this evidence even after the end of this 

FWC. 

This evidence may refer, for example, to rights to: parts of other documents, 

images, graphs, fonts, tables, data, software, technical inventions, know-how, 

IT development tools, routines, subroutines or other programs (‘background 

technology’), concepts, designs, installations or pieces of art, data, source or 

background materials or any other parts of external origin. 

This evidence must include, as appropriate:  

(a) the name and version number of a software product;  

(b) the full identification of the work and its author, developer, creator, 

translator, data entry person, graphic designer, publisher, editor, 

photographer, producer;  

(c) a copy of the licence to use the product or of the agreement granting the 

relevant rights to the contractor or a reference to this licence;  

(d) a copy of the agreement or extract from the employment contract 

granting the relevant rights to the contractor where parts of the results 

were created by its personnel;  

(e) the text of the disclaimer notice if any. 

Provision of evidence does not release the contractor from its responsibilities 

if it is found that it does not hold the necessary rights, regardless of when and 

by whom this fact is revealed.  

The contractor also warrants that it possesses the relevant rights or powers to 

execute the transfer and that it has paid or has verified payment of all due 

fees including fees due to collecting societies, related to the final results. 

2.13.6 Quotation of works in the result  

In the result, the contractor must clearly point out all quotations of existing 

works. The complete reference should include as appropriate, the following: 

name of the author, title of the work, date and place of publication, date of 

creation, address of publication on the internet, number, volume and other 

information that allows the origin to be easily identified. 
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2.13.7 Moral rights of creators 

By delivering the results, the contractor warrants that the creators will not 

object to the following on the basis of their moral rights under copyright:  

(a) that their names be mentioned or not mentioned when the results are 

presented to the public;  

(b) that the results be divulged or not after they have been delivered in 

their final version to the contracting authority;  

(c) that the results be adapted, provided that this is done in a manner 

which is not prejudicial to the creator’s honour or reputation.  

If moral rights on parts of the results protected by copyright may exist, the 

contractor must obtain the consent of creators regarding the granting or 

waiver of the relevant moral rights in accordance with the applicable legal 

provisions and be ready to provide documentary evidence upon request.  

2.13.8 Image rights and sound recordings  

If natural persons appear in a result or their voice or any other private 

element is recorded in a recognisable manner, the contractor must obtain a 

statement by these persons (or, in the case of minors, by the persons 

exercising parental authority) giving their permission for the described use of 

their image, voice or private element and, on request, submit a copy of the 

permission to the contracting authority. The contractor must take the 

necessary measures to obtain such consent in accordance with the applicable 

legal provisions. 

2.13.9 Copyright notice for pre-existing rights 

When the contractor retains pre-existing rights on parts of the results, 

reference must be inserted to that effect when the result is used as set out in 

Article 1.10.1, with the following disclaimer: ‘© — year — European Union. All 

rights reserved. Certain parts are licensed under conditions to the EU’, or with 

any other equivalent disclaimer as the contracting authority may consider 

best appropriate, or as the parties may agree on a case-by-case basis. This 

does not apply where inserting such reference would be impossible, notably 

for practical reasons.  

2.13.10 Visibility of Union funding and disclaimer  

When making use of the results, the contractor must declare that they have 

been produced under a contract with the Union and that the opinions 

expressed are those of the contractor only and do not represent the 

contracting authority’s official position. The contracting authority may waive 

this obligation in writing or provide the text of the disclaimer.  
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2.14 FORCE MAJEURE 

2.14.1 If a party is affected by force majeure, it must immediately notify the other 

party, stating the nature of the circumstances, their likely duration and 

foreseeable effects. 

2.14.2 A party is not liable for any delay or failure to perform its obligations under 

the FWC if that delay or failure is a result of force majeure. If the contractor 

is unable to fulfil its contractual obligations owing to force majeure, it has 

the right to remuneration only for the services actually provided. 

2.14.3 The parties must take all necessary measures to limit any damage due to 

force majeure. 

2.15 LIQUADATED DAMAGES 

2.15.1 Delay in delivery  

If the contractor fails to perform its contractual obligations within the applicable time 

limits set out in this FWC, the contracting authority may claim liquidated damages 

for each day of delay using the following formula:  

0.3 x (V/d)  

where:  

V is the price of the relevant purchase or deliverable or result; 

d is the duration specified in the relevant specific contract for delivery of the relevant 

purchase or deliverable or result or, failing that, the period between the date 

specified in Article 1.4.2 and the date of delivery or performance specified in the 

relevant specific contract, expressed in days. 

Liquidated damages may be imposed together with a reduction in price under the 

conditions laid down in Article 2.16. 

2.15.2 Procedure  

The contracting authority must formally notify the contractor of its intention to apply 

liquidated damages and the corresponding calculated amount.  

The contractor has 30 days following the date of receipt to submit observations. 

Failing that, the decision becomes enforceable the day after the time limit for 

submitting observations has elapsed.  

If the contractor submits observations, the contracting authority, taking into account 

the relevant observations, must notify the contractor:  
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(a) of the withdrawal of its intention to apply liquidated damages; or  

(b) of its final decision to apply liquidated damages and the corresponding amount. 

2.15.3 Nature of liquidated damages  

The parties expressly acknowledge and agree that any amount payable under this 

Article is not a penalty and represents a reasonable estimate of fair compensation for 

the damage incurred due to failure to provide the services within the applicable time 

limits set out in this FWC. 

2.15.4 Claims and liability  

Any claim for liquidated damages does not affect the contractor’s actual or potential 

liability or the contracting authority’s rights under Article 2.18. 

2.16 REDUCTION IN PRICE 

2.16.1 Quality standards 

If the contractor fails to provide the service in accordance with the FWC or a specific 

contract (‘unperformed obligations’) or if it fails to provide the service in accordance 

with the expected quality levels specified in the tender specifications (‘low quality 

delivery’), the contracting authority may reduce or recover payments proportionally 

to the seriousness of the unperformed obligations or low quality delivery. This 

includes in particular cases where the contracting authority cannot approve a result, 

report or deliverable as defined in Article 1.6 after the contractor has submitted the 

required additional information, correction or new version.  

A reduction in price may be imposed together with liquidated damages under the 

conditions of Article 2.15. 

2.16.2 Procedure 

The contracting authority must formally notify the contractor of its intention to 

reduce payment and the corresponding calculated amount.  

The contractor has 30 days following the date of receipt to submit observations. 

Failing that, the decision becomes enforceable the day after the time limit for 

submitting observations has elapsed.  

If the contractor submits observations, the contracting authority, taking into account 

the relevant observations, must notify the contractor:  

(a) of the withdrawal of its intention to reduce payment; or  

(b) of its final decision to reduce payment and the corresponding amount.  
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2.16.3 Claims and liability 

Any reduction in price does not affect the contractor’s actual or potential liability or 

the contracting authority’s rights under Article 2.18. 

2.17 SUSPENSION OF THE CONTRACT 

2.17.1 Suspension by the contractor 

If the contractor is affected by force majeure, it may suspend the provision of the 

services under a specific contract. 

The contractor must immediately notify the contracting authority of the suspension. 

The notification must include a description of the force majeure and state when the 

contractor expects to resume the provision of services. 

The contractor must notify the contracting authority as soon as it is able to resume 

performance of the specific contract, unless the contracting authority has already 

terminated the FWC or the specific contract.  

2.17.2 Suspension by the contracting authority 

The contracting authority may suspend the implementation of the FWC or 

performance of a specific contract or any part of it: 

(a) if the procedure for awarding the FWC or a specific contract or the 

implementation of the FWC proves to have been subject to substantial errors, 

irregularities or fraud;  

(b) in order to verify whether the presumed substantial errors, irregularities or fraud 

actually occurred.  

The contracting authority must formally notify the contractor of the suspension. 

Suspension takes effect on the date of formal notification, or at a later date if the 

formal notification so provides.  

The contracting authority must notify the contractor as soon as possible whether: 

(a) it is lifting the suspension; or 

(b) it intends to terminate the FWC or a specific contract under Article 2.18.1(f) or 

(j). 

The contractor is not entitled to compensation for suspension of any part of the FWC 

or a specific contract. 
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2.18 TERMINATION BY THE CONTRACTING AUTHORITY 

2.18.1 Grounds for termination 

The contracting authority may terminate the FWC or a specific contract in the 

following circumstances: 

(a) if provision of the services under a pending specific contract has not actually 

started within 15 days of the scheduled date and the contracting authority 

considers the new date proposed, if any, unacceptable, taking into account 

Article 2.11.2; 

(b) if the contractor is unable, through its own fault, to obtain any permit or licence 

required for implementation of the FWC; 

(c) if the contractor does not implement the FWC or perform the specific contract in 

accordance with the tender specifications or request for service or is in breach of 

another substantial contractual obligation or repeatedly refuses to sign specific 

contracts. Termination of three or more specific contracts in these circumstances 

also constitutes grounds for termination of the FWC; 

(d) if the contractor or any person that assumes unlimited liability for the debts of 

the contractor is in one of the situations provided for in points (a) and (b) of 

Article 106(1) of the Financial Regulation3; 

(e) if the contractor or any related person is subject to any of the situations provided 

for in points (c) to (f) of Article 106(1) or to Article 106(2) of the Financial 

Regulation. 

(f) if the procedure for awarding the FWC or the implementation of the FWC prove to 

have been subject to substantial errors, irregularities or fraud; 

(g) if the contractor does not comply with applicable obligations under 

environmental, social and labour law established by Union law, national law, 

collective agreements or by the international environmental, social and labour 

law provisions listed in Annex X to Directive 2014/24/EU;  

(h) if the contractor is in a situation that could constitute a conflict of interest or a 

professional conflicting interest as referred to in Article 2.7;  

                                           

3  Regulation (EU, EURATOM) No 966/2012 on the financial rules applicable to the 
general budget of the Union, as amended http://eur-lex.europa.eu/legal-
content/EN/TXT/?uri=celex:32012R0966  
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(i) if a change to the contractor’s legal, financial, technical, organisational or 

ownership situation is likely to substantially affect the implementation of the FWC 

or substantially modify the conditions under which the FWC was initially awarded; 

(j) in the event of force majeure, where either resuming implementation is 

impossible or the necessary ensuing amendments to the FWC or a specific 

contract would mean that the tender specifications are no longer fulfilled or result 

in unequal treatment of tenderers or contractors; 

(k) if the needs of the contracting authority change and it no longer requires new 

services under the FWC; in such cases ongoing specific contracts remain 

unaffected;  

(l) if the termination of the FWC with one or more of the contractors means that the 

multiple FWC with reopening of competition no longer has the minimum required 

level of competition.  

2.18.2 Grounds for termination by the contractor 

The contractor may terminate the FWC or a specific contract if:  

(a) it has evidence that the contracting authority has committed substantial errors, 

irregularities or fraud in the procedure for awarding the FWC or the 

implementation of the FWC;  

(b) the contracting authority fails to comply with its obligations, in particular the 

obligation to provide the information needed for the contractor to implement the 

FWC or to perform a specific contract as provided for in the tender specifications. 

2.18.3 Procedure for termination 

A party must formally notify the other party of its intention to terminate the FWC or 

a specific contract and the grounds for termination.  

The other party has 30 days following the date of receipt to submit observations, 

including the measures it has taken to continue fulfilling its contractual obligations. 

Failing that, the decision to terminate becomes enforceable the day after the time 

limit for submitting observations has elapsed.  

If the other party submits observations, the party intending to terminate must 

formally notify it either of the withdrawal of its intention to terminate or of its final 

decision to terminate.  

In the cases referred to in points (a) to (d), (g) to (i), (k) and (l) of Article 2.18.1 

and in Article 2.18.2, the date on which the termination takes effect must be 

specified in the formal notification. 
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In the cases referred to in points (e), (f) and (j) of Article 2.18.1, the termination 

takes effect on the day following the date on which the contractor receives 

notification of termination.  

In addition, at the request of the contracting authority and regardless of the grounds 

for termination, the contractor must provide all necessary assistance, including 

information, documents and files, to allow the contracting authority to complete, 

continue or transfer the services to a new contractor or internally, without 

interruption or adverse effect on the quality or continuity of the services. The parties 

may agree to draw up a transition plan detailing the contractor’s assistance unless 

such plan is already detailed in other contractual documents or in the tender 

specifications. The contractor must provide such assistance at no additional cost, 

except if it can demonstrate that it requires substantial additional resources or 

means, in which case it must provide an estimate of the costs involved and the 

parties will negotiate an arrangement in good faith. 

2.18.4 Effects of termination 

The contractor is liable for damage incurred by the contracting authority as a result 

of the termination of the FWC or a specific contract including the cost of appointing 

another contractor to provide or complete the services, unless the damage was 

caused by the situation specified in Article 2.18.1(j), (k) or (l) or in Article 2.18.2. 

The contracting authority may claim compensation for such damage.  

The contractor is not entitled to compensation for any loss resulting from the 

termination of the FWC or a specific contract, including loss of anticipated profits, 

unless the loss was caused by the situation specified in Article 2.18.2.  

The contractor must take all appropriate measures to minimise costs, prevent 

damage and cancel or reduce its commitments.  

Within 60 days of the date of termination, the contractor must submit any report, 

deliverable or result and any invoice required for services that were provided before 

the date of termination.  

In the case of joint tenders, the contracting authority may terminate the FWC or a 

specific contract with each member of the group separately  on the basis of points 

(d), (e) or (g) of Article 2.18.1, under the conditions set out in Article 2.11.2. 

2.19 INVOICES, VALUE ADDED TAX AND E-INVOICING 

2.19.1 Invoices and value added tax 

Invoices must contain the contractor’s (or leader’s in the case of a joint tender) 

identification data, the amount, the currency and the date, as well as the FWC 

reference and reference to the specific contract.  
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Invoices must indicate the place of taxation of the contractor (or leader in the case of 

a joint tender) for value added tax (VAT) purposes and must specify separately 

amounts not including VAT and amounts including VAT. 

The contracting authority is exempt from all taxes and duties, including VAT, in 

accordance with Articles 3 and 4 of the Protocol on the privileges and immunities of 

the European Union. 

The contractor (or leader in the case of a joint tender) must complete the necessary 

formalities with the relevant authorities to ensure that the supplies and services 

required for implementation of the FWC are exempt from taxes and duties, including 

VAT. 

2.19.2 E-invoicing 

If provided for in the special conditions, the contractor (or leader in the case of a 

joint tender) submits invoices in electronic format if the conditions regarding 

electronic signature specified by Directive 2006/112/EC on VAT are fulfilled, i.e. 

using a qualified electronic signature or through electronic data interchange.  

Reception of invoices by standard format (pdf) or email is not accepted. 

2.20 PRICE REVISION 

If a price revision index is provided in Article 1.5.2, this Article applies to it.  

Prices are fixed and not subject to revision during the first year of the FWC. 

At the beginning of the second and every following year of the FWC, each price may 

be revised upwards or downwards at the request of one of the parties. 

A party may request a price revision in writing no later than three months before the 

anniversary date of entry into force of the FWC. The other party must acknowledge 

the request within 14 days of receipt.  

At the anniversary date, the contracting authority must communicate the final index 

for the month in which the request was received, or failing that, the last provisional 

index available for that month. The contractor establishes the new price on this basis 

and communicates it as soon as possible to the contracting authority for verification.  

The contracting authority purchases on the basis of the prices in force at the date on 

which the specific contract enters into force.  

The price revision is calculated using the following formula: 

        Ir 

Pr = Po x ( — ) 

        Io 
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where: Pr = revised price; 

 Po = price in the tender; 

 Io = index for the month in which the FWC enters into force; 

Ir = index for the month in which the request to revise prices is 

received. 

2.21 PAYMENTS AND GUARANTEES 

2.21.1 Date of payment 

Payments are deemed to be effected on the date when they are debited to the 

contracting authority’s account. 

2.21.2 Currency 

Payments are made in euros or in the currency provided for in Article 1.7.  

2.21.3 Conversion 

The contracting authority makes any conversion between the euro and another 

currency at the daily euro exchange rate published in the Official Journal of the 

European Union, or failing that, at the monthly accounting exchange rate, as 

established by the European Commission and published on the website indicated 

below, applicable on the day when it issues the payment order.  

The contractor makes any conversion between the euro and another currency at the 

monthly accounting exchange rate, established by the Commission and published on 

the website indicated below, applicable on the date of the invoice. 

http://ec.europa.eu/budget/contracts_grants/info_contracts/inforeuro/inforeuro_en.c

fm.  

2.21.4 Costs of transfer 

The costs of the transfer are borne as follows: 

(a) the contracting authority bears the costs of dispatch charged by its bank; 

(b) the contractor bears the costs of receipt charged by its bank; 

(c) the party causing repetition of the transfer bears the costs for repeated transfer. 

2.21.5 Pre-financing, performance and money retention guarantees 

If, as provided for in Article 1.6, a financial guarantee is required for the payment of 

pre-financing, as performance guarantee or as retention money guarantee, it must 

fulfil the following conditions:  
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(a) the financial guarantee is provided by a bank or a financial institution approved 

by the contracting authority or, at the request of the contractor and with the 

agreement of the contracting authority, by a third party; 

(b) the guarantor stands as first-call guarantor and does not require the contracting 

authority to have recourse against the principal debtor (the contractor). 

The contractor bears the cost of providing such guarantee. 

Pre-financing guarantees must remain in force until the pre-financing is cleared 

against interim payments or payment of the balance. Where the payment of the 

balance takes the form of a debit note, the pre-financing guarantee must remain in 

force for three months after the debit note is sent to the contractor. The contracting 

authority must release the guarantee within the following month.  

Performance guarantees cover compliance with substantial contractual obligations 

until the contracting authority has given its final approval for the service. The 

performance guarantee must not exceed 10 % of the total price of the specific 

contract. The contracting authority must release the guarantee fully after final 

approval of the service, as provided for in the specific contract.  

Retention money guarantees cover full delivery of the service in accordance with the 

specific contract including during the contract liability period and until its final 

approval by the contracting authority. The retention money guarantee must not 

exceed 10 % of the total price of the specific contract. The contracting authority 

must release the guarantee after the expiry of the contract liability period as 

provided for in the specific contract. 

The contracting authority must not request a retention money guarantee for a 

specific contract where it has requested a performance guarantee. 

2.21.6 Interim payments and payment of the balance 

The contractor (or leader in the case of a joint tender) must send an invoice for 

interim payment, as provided for in Article 1.6 or in the tender specifications or in 

the specific contract.  

The contractor (or leader in the case of a joint tender) must send an invoice for 

payment of the balance within 60 days of the end of the period of provision of the 

services, as provided for in Article 1.6, in the tender specifications or in the specific 

contract.  

Payment of the invoice and approval of documents does not imply recognition of the 

regularity, authenticity, completeness and correctness of the declarations and 

information they contain.  
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Payment of the balance may take the form of recovery.  

2.21.7 Suspension of the time allowed for payment 

The contracting authority may suspend the payment periods specified in Article 1.6 

at any time by notifying the contractor (or leader in the case of a joint tender) that 

its invoice cannot be processed. The reasons the contracting authority may cite for 

not being able to process an invoice are: 

(a) because it does not comply with the FWC;  

(b) because the contractor has not produced the appropriate documents or 

deliverables; or  

(c) because the contracting authority has observations on the documents or 

deliverables submitted with the invoice.  

The contracting authority must notify the contractor (or leader in the case of joint 

tender) as soon as possible of any such suspension, giving the reasons for it. 

Suspension takes effect on the date the contracting authority sends the notification. 

The remaining payment period resumes from the date on which the requested 

information or revised documents are received or the necessary further verification, 

including on-the-spot checks, is carried out. Where the suspension period exceeds 

two months, the contractor (or leader in the case of a joint tender) may request the 

contracting authority to justify the continued suspension.  

Where the payment periods have been suspended following rejection of a document 

referred to in the first paragraph of this Article and the new document produced is 

also rejected, the contracting authority reserves the right to terminate the specific 

contract in accordance with Article 2.18.1(c) 

2.21.8 Interest on late payment 

On expiry of the payment periods specified in Article 1.6, the contractor (or leader in 

the case of a joint tender) is entitled to interest on late payment at the rate applied 

by the European Central Bank for its main refinancing operations in euros (the 

reference rate) plus eight points. The reference rate is the rate in force, as published 

in the C series of the Official Journal of the European Union, on the first day of the 

month in which the payment period ends. 

Suspension of the payment period as provided for in Article 2.21.7 is not considered 

as giving rise to late payment.  

Interest on late payment covers the period running from the day following the due 

date for payment up to and including the date of payment as defined in 

Article 2.21.1. 



 

Framework Contract No: F-SE-16-T18  

 Page 40 

 

However, when the calculated interest is EUR 200 or less, it must be paid to the 

contractor (or leader in the case of a joint tender) only if it requests it within two 

months of receiving late payment. 

2.22 REIMBURSEMENTS 

2.22.1 If provided for in the special conditions or in the tender specifications, the 

contracting authority must reimburse expenses directly connected with the 

provision of the services either when the contractor provides it with 

supporting documents or on the basis of flat rates. 

2.22.2 The contracting authority reimburses travel and subsistence expenses on the 

basis of the shortest itinerary and the minimum number of nights necessary 

for overnight stay at the destination. 

2.22.3 The contracting authority reimburses travel expenses as follows: 

(a) travel by air: up to the maximum cost of an economy class ticket at the 

time of the reservation; 

(b) travel by boat or rail: up to the maximum cost of a first class ticket; 

(c) travel by car: at the rate of one first class rail ticket for the same 

journey and on the same day; 

In addition, the contracting authority reimburses travel outside Union 

territory if it has given its prior written approval for the expenses. 

2.22.4 The contracting authority reimburses subsistence expenses on the basis of a 

daily subsistence allowance as follows: 

(a) for journeys of less than 200 km for a return trip, no subsistence 

allowance is payable; 

(b) the daily subsistence allowance is payable only on receipt of supporting 

documents proving that the person concerned was present at the 

destination; 

(c) the daily subsistence allowance takes the form of a flat-rate payment to 

cover all subsistence expenses, including meals, local transport including 

transport to and from the airport or station, insurance and sundries; 

(d) the daily subsistence allowance is reimbursed at the flat rates specified 

in Article 1.5.3;  

(e) accommodation is reimbursed on receipt of supporting documents 

proving the necessary overnight stay at the destination, up to the 

flat-rate ceilings specified in Article 1.5.3.  
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2.22.5 The contracting authority reimburses the cost of shipment of equipment or 

unaccompanied luggage if it has given its prior written approval for the 

expense. 

2.23 RECOVERY 

2.23.1 If an amount is to be recovered under the terms of the FWC, the contractor 

must repay the contracting authority the amount in question. 

2.23.2 Recovery of procedure 

Before recovery, the contracting authority must formally notify the contractor of its 

intention to recover the amount it claims, specifying the amount due and the reasons 

for recovery and inviting the contractor to make any observations within 30 days of 

receipt. 

If no observations have been submitted or if, despite the observations submitted, the 

contracting authority decides to pursue the recovery procedure, it must confirm 

recovery by formally notifying a debit note to the contractor, specifying the date of 

payment. The contractor must pay in accordance with the provisions specified in the 

debit note. 

If the contractor does not pay by the due date, the contracting authority may, after 

informing the contractor in writing, recover the amounts due: 

(a) by offsetting them against any amounts owed to the contractor by the Union or 

by the European Atomic Energy Community;  

(b) by calling in a financial guarantee if the contractor has submitted one to the 

contracting authority;  

(c) by taking legal action.  

2.23.3 Interest on late payment 

If the contractor does not honour the obligation to pay the amount due by the date 

set by the contracting authority in the debit note, the amount due bears interest at 

the rate indicated in Article 2.21.8. Interest on late payments will cover the period 

starting on the day after the due date for payment and ending on the date when the 

contracting authority receives the full amount owed.  

Any partial payment is first entered against charges and interest on late payment 

and then against the principal amount. 

2.23.4 Recovery rules in the case of joint tender 

If the contract is signed by a group (joint tender), the group is jointly and severally 

liable under the conditions set out in Article 2.6 (liability). The contracting authority 

first claims the full amount to the leader of the group.  
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If the leader does not pay by the due date and if the amount cannot be offset in 

accordance with Article 2.23.2 (a), the contracting authority may claim the full 

amount to any other member of the group by notifying the debit note already sent to 

the leader under Article 2.23.2.  

2.24 CHECKS AND AUDITS 

2.24.1 The contracting authority and the European Anti-Fraud Office may check or 

require an audit on the implementation of the FWC. This may be carried out 

either by OLAF’s own staff or by any outside body authorised to do so on its 

behalf.  

Such checks and audits may be initiated at any moment during the provision 

of the services and up to five years starting from the payment of the balance 

of the last specific contract issued under this FWC  

The audit procedure is initiated on the date of receipt of the relevant letter 

sent by the contracting authority. Audits are carried out on a confidential 

basis. 

2.24.2 The contractor must keep all original documents stored on any appropriate 

medium, including digitised originals if authorised under national law, for a 

period of five years starting from the payment of the balance of the last 

specific contract issued under this FWC.  

2.24.3 The contractor must grant the contracting authority’s staff and outside 

personnel authorised by the contracting authority the appropriate right of 

access to sites and premises where the FWC is implemented and to all the 

information, including information in electronic format, needed to conduct 

such checks and audits. The contractor must ensure that the information is 

readily available at the moment of the check or audit and, if so requested, 

that information is handed over in an appropriate format.  

2.24.4 On the basis of the findings made during the audit, a provisional report is 

drawn up. The contracting authority or its authorised representative must 

send it to the contractor, who has 30 days following the date of receipt to 

submit observations. The contractor must receive the final report within 60 

days following the expiry of the deadline to submit observations. 

On the basis of the final audit findings, the contracting authority may 

recover all or part of the payments made in accordance with Article 2.23 and 

may take any other measures which it considers necessary. 

2.24.5 In accordance with Council Regulation (Euratom, EC) No 2185/96 of 

11 November 1996 concerning on-the-spot checks and inspection carried out 

by the Commission in order to protect the European Communities’ financial 
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interests against fraud and other irregularities and Regulation (EU, Euratom) 

No 883/2013 of the European Parliament and of the Council of 

11 September 2013 concerning investigations conducted by the European 

Anti-Fraud Office, the European Anti-Fraud Office may carry out 

investigations, including on the spot checks and inspections, to establish 

whether there has been fraud, corruption or any other illegal activity under 

the contract affecting the financial interests of the Union. Findings arising 

from an investigation may lead to criminal prosecution under national law.  

 The investigations may be carried out at any moment during the provision of 

the services and up to five years starting from the payment of the balance of 

the last specific contract issued under this FWC. 

2.24.6 The Court of Auditors has the same rights as the contracting authority, 

particularly right of access, for the purpose of checks and audits. 



 

Framework Contract No: F-SE-16-T18  

 Page 44 

 

 

ANNEX I 

Tender and Technical Specifications 
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ANNEX II 

Contractor's Tender of [to be completed] 
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ANNEX III 

model specific contract 
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FIXED PRICE DRAFT SPECIFIC CONTRACT No [to be completed] 

Implementing Framework Contract No [to be completed] 

The European Union Agency for Fundamental Rights (hereinafter referred to as ‘the 

contracting authority‘), with its seat at Schwarzenbergplatz 11, Vienna 1040, Austria, 

which is represented for the purposes of the signature of this contract by [forename, 

surname and function] 

of the one part, and 

[official name in full] 

[official legal form] 

[statutory registration number] 

[official address in full]  

[VAT registration number] 

[appointed as the leader of the group by the members of the group that submitted 

the joint tender] [to be added under the leading company]  

[collectively] ‘the contractor‘, [represented for the purposes of the signature of this 

specific contract by [forename, surname and function]  

[The parties identified above and collectively referred to as ‘the contractor’ shall be 

jointly and severally liable vis-à-vis the contracting authority for the performance of 

this specific contract'] 

of the other part 

HAVE AGREED 

1 Subject matter 

1.1 This specific contract implements framework contract (FWC) No [complete] 

signed by the contracting authority and the contractor on [complete date]. 

1.2 The subject matter of this specific contract is [short description of subject]. 

[This specific contract relates to lot [complete] of the FWC.] 

1.3 The contractor undertakes, in accordance with the terms set out in the FWC 

and in this specific contract and the annexes thereto, which form an integral 

part thereof, to perform the tasks specified in Annex I. 

2 Entry into force and duration 
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2.1 This specific contract shall enter into force on the date on which it is signed by 

the last party. 

2.2 [The duration of the execution of the tasks shall not exceed [complete] 

[days/weeks/months].] [Execution of the tasks shall be completed before [to 

be competed].] Execution of the tasks shall start from the date of entry into 

force of this specific contract.  

The period of execution of the tasks may be extended only with the express 

written agreement of the parties before such period elapses. 

3 PERFORMANCE AND LOCATION 

3.1 The tasks performed by the contractor under this specific contract shall result 

in deliverables, defined according to the provisions of Annex I. 

 Signature by the contracting authority of the Task Acceptance Form attached 

in Annex III shall provide evidence of the work performed. 

3.2 The tasks shall be performed at the contractor’s premises, unless otherwise 

specified in Annex I. 

4  Price and payments 

4.1 The maximum total price to be paid under this specific contract shall be EUR 

[amount in figures and in words] covering all tasks executed.  

4.2 This amount shall cover all expenditure incurred by the contractor in 

performing this specific contract. No reimbursable expenses are foreseen. 

4.3 In conformity with Articles 1.5 of the special conditions and 2.21 of the 

general conditions of the FWC, the invoicing procedures for the services, once 

accepted by the contracting authority, are as follows: 

For specific contracts of a contract amount below EUR 25,000.00: 

• 100% on completion of the work, based on a Tasks Acceptance Form 

signed by the contracting authority in accordance with the form in Annex 

III (to be attached to the invoice) 

For specific contracts of a contract amount between EUR 25,000.00 and EUR 

60,000: 
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• a pre-financing payment of 20 % of the total price of the specific contract 

• payment of the balance upon completion of the work, based on Tasks 

Acceptance Form signed by the contracting authority in accordance with 

the form in Annex III (to be attached to the invoice) 

For specific contracts of a contract amount above EUR 60,000.00: 

• a pre-financing payment of 20 % of the total price of the specific contract 

•  no interim payment is foreseen 

• payment of the balance upon completion of the work, based on Tasks 

Acceptance Form signed by the contracting authority in accordance with 

the form in Annex III (to be attached to the invoice) 

4.4 Payments shall be made to account No [to be completed] held with [to be 

completed] on production of the invoice showing separately the amount of the 

services and the VAT applied and within no more than [30/60] calendar days 

from the date the invoice is received by the department indicated in article 

4.5 below. Invoices presented by the contractor shall indicate his place of 

taxation for VAT purposes and shall specify separately the amounts not 

including VAT from those amounts including VAT. The payment shall be 

deemed to have been effected on the day the contracting authority's financial 

account is debited.  

4.5 The address for invoices is: 

 European Union Agency for Fundamental Rights 

 to the attention of the Administration Department  

 Schwarzenbergplatz 11, 

 Vienna 1040, 

 Austria 

**** 

[Option: for contractors for which VAT is due in Belgium] 

[Where VAT is due in Belgium, the provisions of this specific contract constitute a 

request for VAT exemption No 450, Article 42, paragraph 3.3 of the VAT code 

(circular 2/1978), provided the contractor includes the following statement in the 

invoice(s): ‘Exonération de la TVA, Article 42, paragraphe 3.3 du code de la TVA 

(circulaire 2/1978) ‘ or an equivalent statement in the Dutch or German language.] 

[Option: for contractors for which VAT is due in Luxembourg] 
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[Where VAT is due in Luxembourg, the contractor shall include the following 

statement in the invoices: ‘Commande destinée à l'usage officiel de l'Union 

européenne. Exonération de la TVA Article 43 § 1 k 2ième tiret de la loi modifiée du 

12.02.79. ‘ In case of intra-Community purchases, the statement to be included in 

the invoices is: ‘For the official use of the European Union. VAT Exemption / 

European Union/ Article 151 of Council Directive 2006/112/EC. ‘] 

5 SUBCONTRACTING 

[Subcontracting is not allowed] 

or 

[In accordance with article 2.10 of the general conditions, the contractor has been 

permitted to subcontract. 

Tasks stated in Annex I may be performed by the subcontractor [name 

subcontractor, address], entirely at the risk of the contractor. 

Without prejudice to the contracting authority’s other rights under article 2.10 of the 

general conditions, if the contractor fails to meet his obligations, the specific contract 

with the contracting authority may be terminated in accordance with Article 2.18.1 c) 

of the general conditions. This clause applies throughout the terms of the specific 

contract.] 

6 Performance guarantee 

No performance guarantee will be required. 

7 Use of results 

[Refer to article 1.10 of the framework contract.] 

or 

[Insert details on the intended use of results linked to the specific request for service 

supplementing or replacing clause 1.10 of the special conditions] 

8  ADMINISTRATIVE PROVISIONS 

The persons responsible for implementing this specific contract are: 

For the contracting authority: 

Administrative matters: [name and telephone number] 

Technical matters: [name and telephone number] 

For the contractor: [name and telephone number] 

Administrative matters: [name and telephone number] 

Technical matters: [name and telephone number] 
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All communication relating to the implementation of this specific contract must be in 

the form of written correspondence and be sent to the appropriate responsible 

persons. 

9 Annexes 

The following documents are annexed to the specific contract and form an integral 

part of it: 

Annex I:  Technical Annex/Description of the Tasks 

Annex II:  Contractor’s specific tender of [date to be completed] 

Annex III:  Task Acceptance Form 

SIGNATURES 

For the contractor, For the contracting authority, 

[name] 

[function] 

[name] 

[function] 

signature[s]: _______________________ 

Done at ___________ date:___________ 

signature[s]:_____________________  

Done at Vienna date:______________ 

In duplicate in English. 
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ANNEX I 

Technical Annex/Description of the Tasks 
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ANNEX II 

Contractor's specific tender 
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ANNEX III 

Task Acceptance Form 
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ANNEX III –TASK ACCEPTANCE FORM 

FOR SPECIFIC CONTRACT No [to be completed]                           

UNDER FRAMEWORK CONTRACT No [to be completed]  

One original - duly signed - to be attached to the invoice. 

 

 

Deliverable:  

 

SIGNING FOR WORK 

To be filled in by the contractor and the contracting authority: 

 Contractor Contracting 

authority 

Date of delivery/signing:   

Person responsible for checking 

compliance with the SC (in block 

capitals): 

  

Comments:   

Date and signature:   

ACCEPTANCE OF WORK 

To be filled in by the contracting authority: 
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Person responsible for accepting the 

work: 

 

Date and signature denoting final 

acceptance and invoicing: 
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ANNEX IV 

Bank Identification Form and Legal Entities File 
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ANNEX VI 

Power of Attorney 

 


